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NOTICE TO CONTRACTORS

CITY OF SAMMAMISH
228'™" Avenue Curb Ramp Retrofit and Catch Basin Repairs

Sealed proposals will be received by the City of Sammamish up to 10:00 a.m. (local
time) on Thursday, March 4, 2021, for furnishing the necessary labor, materials,
equipment, tools, and guarantees thereof to construct the 228" Avenue Curb Ramp
Retrofit and Catch Basin Repairs. Bids received after the time and date listed above will
not be considered. Sealed proposals should be addressed to the following:

City of Sammamish
801 228" Avenue SE
Sammamish, WA 98075
Attn: City Clerk

The work in this contract includes ADA ramp retrofits and catch basin repairs on 228™
Avenue from near SE 8" Street to near NE 8™ Street. The retrofits and repairs will include
removing and replacing existing concrete curb, concrete sidewalk, curb ramps and asphalt
pavement, storm improvements and traffic control. Additional work includes modifying
pedestrian push buttons, retaining wall, fence relocations, roadway striping and adjusting
utilities in the curb and sidewalk.

The work shall be completed within ninety [90] working days after the commencement
date stated in the Notice to Proceed. All bidding and construction shall be performed in
compliance with the Contract Documents for this project and any addenda issued thereto
which are on file at the office of the City Clerk, City Hall, Sammamish, Washington.

At 10:15 a.m. (local time) on Thursday, March 4, 2021, the proposals will be publicly
opened and read aloud. Proposals are to be submitted only on the form provided with the
Specifications. All Proposals must be accompanied by a certified check, cashier’s check,
money order, or bid bond payable to the “City of Sammamish” of value not less than five
percent (5%) of the total amount bid.

Due to the current COVID-19 conditions, the public opening will be broadcast via an online
meeting and will not consist of an in-person bid opening. Information about how to enter
the online bid opening will be provided on the City’'s project website at
www.sammamish.us/curbramp and on the Builder’s Exchange project page.

Plans, Specifications, addenda, Bidders list, and plan holders list for this Project are
available through the City of Sammamish's on-line plan room at www.bxwa.com. Click on
"Posted Projects"; "Public Works", "City of Sammamish", and "Projects Bidding". Bidders
are required to register in order to receive automatic e-mail notification of future addenda
and to be placed on the Bidders List. Contact Builders Exchange of Washington at 425-
258-1303 should you require assistance.
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Financing for this Project will be provided by the City of Sammamish. The City of
Sammamish expressly reserves the right to reject any or all bids and to waive minor
irregularities or informalities and to further make award of the Project to the lowest
responsive, responsible bidder as it best serves the interest of the City.

Lita Hachey
City Clerk
DATES OF PUBLICATIONS
Daily Journal of Commerce: Thursday, February 11, 2021, February 18, 2021 and
February 25, 2021
Seattle Times: Thursday, February 11, 2021, February 18, 2021 and
February 25, 2021
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BIDDER’S CHECKLIST

1. REQUIRED FORMS

The Bidder shall submit the following forms as part of the proposal. The
forms must be executed in full and submitted with the Proposal.

Proposal
Schedule of Prices
Bid Security Form

Acknowledgement of Receipt of Addenda

Bidder Information and Signature
Non-Collusion and Debarment Affidavit

Minimum Wage Affidavit Form

Every prime contract bidder shall submit with the bid or within one hour after the
published bid submittal time, the names of subcontractors. (Only required if the
project is expected to cost one million dollars or more.)

List of Subcontractors

The two lowest bidders shall submit the following forms within 48 hours after the
bid opening. Failure to submit these forms may result in the Contracting Agency
refusal to accept the Bid.

Statement of Bidder’s Qualifications

Responsible Bidder Criteria
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2. AGREEMENT FORMS

The following forms (a., b., and c.) are to be executed and the following Certificates
of Insurance (d. and e.) are to be provided after the Contract is awarded and prior
to Notice to Proceed.

a. Agreement

b. Performance Bond

c. Labor and Material Payment Bond

d. Certificate of Insurance

e. Certificate of Builder’s Risk “All Risk” Insurance

f. City of Sammamish Business License
228™ AVENUE CURB RAMP RETROFIT AND CATCH BASIN REPAIRS PART 1
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PROPOSAL - Continued

Print Contractor Name

PROPOSAL

Honorable Mayor and Council
City of Sammamish

801 228" Avenue NE
Sammamish, WA 98075

The work in this contract includes ADA ramp retrofits and catch basin repairs on 228t
Avenue from near SE 8™ Street to near NE 8™ Street. The retrofits and repairs will
include removing and replacing existing concrete curb, concrete sidewalk, curb ramps
and asphalt pavement, storm improvements and traffic control. Additional work
includes modifying pedestrian push buttons, retaining wall, fence relocations, roadway
striping and adjusting utilities in the curb and sidewalk.

All bidding and construction shall be performed in compliance with the Notice to
Contractors, Bid Proposal, Plans, Specifications, and Contract for this project and any
addenda issued thereto which are on file at the office of the City Clerk, City Hall, City
of Sammamish, Washington.

It is understood herein that after the date and hour set for the opening of bids, no
Bidder may withdraw its Proposal, unless the award of the Contract is delayed for a
period exceeding sixty (60) consecutive calendar days.

The undersigned has examined the site(s), local conditions, Addenda, Contract
Provisions, Plans, and all applicable laws and ordinances covering the Work
contemplated. In accordance with the terms, provisions, and requirements of the
foregoing, all of their respective terms and conditions are incorporated herein by this
reference and the following unit and lump sum prices are tendered as an offer to
perform the Work and furnish the equipment, materials, appurtenances, and
guarantees, complete in place, in good working order.

The undersigned freely states that it is familiar with the provisions of the competitive
bidding statutes of the State of Washington, and specifically the provisions of RCW
Chapter 9.18, and certifies that with respect to this Proposal, there has been no
collusion or understanding with any other person, persons, or corporation, to prevent
or eliminate full and unrestricted competition among Bidders on this Project.

The undersigned agrees that in the event of contract award, it shall employ only
Contractor and Subcontractors duly licensed by the State of Washington.

The undersigned agrees that the Owner reserves the right to reject any or all bids and
to waive any minor informalities.

228™ AVENUE CURB RAMP RETROFIT AND CATCH BASIN REPAIRS PART 2
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PROPOSAL - Continued

Print Contractor Name

The undersigned hereby agrees that the Owner reserves the right to award the
contract to the lowest responsible, responsive bidder whose Proposal is in the best
interest of the Owner. The Owner will determine at the time of award of the Project
which additives, if any, will be included in the Contract.

The undersigned agrees that the Owner is authorized to obtain reports from all
references included herein.

I, the undersigned, hereby certify, under penalty of perjury under the laws of the State
of Washington, on behalf of the firm identified below that, to the best of my knowledge
and belief, this firm has NOT been determined by a final and binding citation and notice
of assessment issued by the Washington State Department of Labor and Industries
or through a civil judgment entered by a court of limited or general jurisdiction to have
willfully violated, as defined in RCW 49.48.082, any provision of RCW Chapters 49.46,
49.48, or 49.52 within three (3) years prior to this project’s bid solicitation date.

Very Truly Yours,

Print Company Name

By (Print Name)

By (Signature)

Title

Date Place of Execution Date
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PROPOSAL - Continued

Print Contractor Name

SCHEDULE OF PRICES

NOTE:

¢ Unit prices for all items, all extensions, and the total amount bid must be
shown.

e The project must be in its entirety, including all bid items and any bid
additive bid items as specifically listed in the Proposal, in order to be
considered a responsive bid.

e Where conflict occurs between the unit price and the total amount named
for any item the unit price shall prevail, and totals shall be corrected to
conform thereto.

e All entries must be typed or printed and entered in ink. Award of the
Contract shall be based on the lowest, responsive bid.

(Standard Specifications and Special Provision references shown are provided for
information only to assist bidders in the preparation of their proposal. Bidders shall
not rely on this information and must thoroughly examine the contract requirements
during the preparation of their proposal.)

SCHEDULE A:
ltem Spec. o : . Unit Total
No. Section DEseaion | Ll Price Amount
1. 1-07.15(1) | SPCC Plan LS 1
2. 1-04.4(1) | Minor Change CALC 1 $30,000.00 | $30,000.00
3. 1-09.7 Mobilizgftion_, Cleanup and LS 1
Demobilization
4. 1-10.5 Project Temporary Traffic LS 1
Control
5. 1-10.5 | Traffic Control Supervisor LS 1
6. 1-10.5 Flaggers HR 1,600
7. 1-10.5 Uniformed Police Officer HR 370
3. 1-10.5 Portable Changeable HR 5.400
Message Sign
Removal of Structures
9. 2-02.5 | 514 Obstructions LS 1
10. 2.02.5 Removal of Curb and LE 1,340
Gutter
11. 2.02.5 Removal of Cement sy 1,250
Conc. Flatwork
12. 2-09.5 Locate Existing Utilities LS 1
228™ AVENUE CURB RAMP RETROFIT AND CATCH BASIN REPAIRS PART 2
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PROPOSAL - Continued

Print Contractor Name

ltem Spec. L : . Unit Total
No. Section DS S| I Price Amount
13. 2-09.5 Controlled Density Fill CY 40
14. 4-04.5 Crushed Surfacing Top ™ 540
Course
15. 5.04.5 | PavementRepair Sy 700
Excavation, Incl. Haul
16. 5-04.5 Commercial HMA TN 390
17. 5-04.5 | Temporary HMA TN 10
Reinforced Concrete
18. 6-11.5 Retaining Wall LS 1
19. 7-05.5 Area Drain EA 1
20. 7-12.5 | Adjust Valve Box EA 1
21. 7-12.5 | Adjust Meter Box EA 2
29 8-01.5 Erosion/Water Pollution LS 1
Control
23. 8-02.5 | Topsoil, Type A CcY 60
24. 8-02.5 Sod Installation SY 370
25, 8-02.5 |Additional Residential FA 1 $10,000.00 |  $10,000.00
Restoration
Irrigation System
26. 8-03.5 Modifications FA 1 $10,000.00 $10,000.00
27. 8-02.5 Irrigation Crossing Sleeve EA 13
Cement Conc. Traffic
28. 8-04.5 Curb and Gutter LF 1,340
o9 8-12.5 Remove and Relocate LE 40
Fence
Chain Link Fence, Type 6,
30. 8-12.5 w/Vinyl Coating (4-Foot) LF 20
Cement Conc. Flatwork —
31. 8-14.5 4-Inch Thick SY 450
Cement Conc. Flatwork —
32. 8-14.5 6-Inch Thick SY 810
33 8-14.5 Detectable Warning sy 55
Surface
34. 8-20.5 Replace Junction Box EA 18
35 8-20.5 Repla_ce and Relocate EA 6
Junction Box
36. 8-20.5 | Iraffic Signal Push Button | 1 $30,000.00 |  $30,000.00
Modifications
228™ AVENUE CURB RAMP RETROFIT AND CATCH BASIN REPAIRS PART 2
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PROPOSAL - Continued

Print Contractor Name

I;[\?(;T] Sse%?ig.n Description Unit | Quantity Fl,Jr ?clte A-rlr?;ilnt
37. 8-21.5 Permanent Signing LS 1

38. 8-22.5 | Paint Line LF 200

39. 8-22.5 Plastic Stop Line LF 100

40. 8-22.5 Plastic Crosswalk Line SF 460

Subtotal Construction Cost, Schedule A

Washington State Sales Tax (0% Per W.S. Revenue Rule 171)

Total Construction Cost, Schedule A

SCHEDULE B:
Item Spec. r : . Unit Total
No. Section Description Unit | Quantity Price Amount
1 7.05.5 Replace Catch Basin EA 28
Frame
5 7055 Replace Catch Basin EA 8
Grate
3. 7055 Rgplace Catch Basin EA 90
Risers
4 7055 Reg.routl Existing Catch EA 180
Basin Risers
5 7055 Rggrout Existing Storm EA 210
Pipe
Additional Miscellaneous
6. 7-05.5 Catch Basin Repairs FA 1 $10,000.00 $10,000.00

Subtotal Construction Cost, Schedule B

Washington State Sales Tax (0% Per W.S. Revenue Rule 171)

Total Construction Cost, Schedule B

*Note: Contractor is advised to be familiar with Washington State Revenue Rule 171 as no separate,
distinct sales tax monies will be reimbursed to the Contractor. See Special Provisions 1-07.2.
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PROPOSAL - Continued

Print Contractor Name

BID SUMMARY
Total Construction Cost, Schedule A
Total Construction Cost, Schedule B
Total Construction Cost, Schedules A and B
228™ AVENUE CURB RAMP RETROFIT AND CATCH BASIN REPAIRS PART 2
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PROPOSAL - Continued

Print Contractor Name

BID SECURITY FORM

Herewith find deposit in the form of a certified check, cashier's check, cash, or bid bond in the
amount of $ which amount is not less than five percent of the total
bid.

Sign here

Know All Men by These Presents:

That we, , as Principal, and

as Surety, are held and firmly bound unto

the City of Sammamish, as Obligee, in the penal sum of

Dollars, for the payment of which the Principal and the Surety bind themselves,

their heirs, executors, administrators, successors and assigns, jointly and severally, by these

presents.

The condition of this obligation is such that if the Obligee shall make any award to the Principal

for according to the terms of the proposal or

bid made by the Principal therefor, and the Principal shall duly make and enter into a contract
with the Obligee in accordance with the terms of said proposal or bid and award and shall give
bond for the faithful performance thereof, with Surety or Sureties approved by the Obligee; or
if the Principal shall, in case of failure to do so, pay and forfeit to the Obligee the penal amount
of the deposit specified in the call for bids, then this obligation shall be null and void; otherwise
it shall be and remain in full force and effect and the Surety shall forthwith pay and forfeit to
the Obligee, as penalty and liquidated damages, the amount of this bond.

SIGNED, SEALED AND DATED THIS DAY OF , 20

Principal

Surety

Received return of deposit in the sum of §

228™ AVENUE CURB RAMP RETROFIT AND CATCH BASIN REPAIRS PART 2
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PROPOSAL - Continued

Print Contractor Name

ACKNOWLEDGEMENT OF RECEIPT OF ADDENDA

By signing below, Bidder acknowledges receipt and understanding of the following Addenda

to the Contract Documents:

Addendum

Date of Receipt
No.

Signature

SO 0|k~ O (IN

NOTE:

Failure to acknowledge receipt of Addenda may be considered as an irregularity in the Bid
Proposal and the City reserves the right to determine whether the Bid will be disqualified.

228™ AVENUE CURB RAMP RETROFIT AND CATCH BASIN REPAIRS
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PROPOSAL - Continued

Print Contractor Name

BIDDER INFORMATION AND SIGNATURE

The Bidder proposes to accept as full payment for the Work proposed herein, the amount
computed under the provisions of the Contract Provisions. The undersigned Bids for the
following described Project:

228" Avenue Curb Ramp Retrofit and Catch Basin Repairs

The party by whom this Bid is submitted and by whom the Contract will be entered into, in the
event the award is made to this party, is:

Contractor (Firm Name) Signature

Address Name (Print) & Title

Phone Number Date of Signing

Contractor’s Washington State (Indicate whether contractor is

License Number partnership, joint venture, corporation, or

sole proprietorship)*

*If Bidder is a corporation, write State of Incorporation under signature. If partnership, give
full names of all partners.

The name of the President, Treasurer, and/or Manager of the Bidding corporation, or the
names of all persons and parties interested in this Bid as partners or principals, are as follows:

Name Address
228™ AVENUE CURB RAMP RETROFIT AND CATCH BASIN REPAIRS PART 2
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PROPOSAL - Continued

Print Contractor Name

IF SOLE PROPRIETOR OR PARTNERSHIP

IN WITNESS hereto, the undersigned has set his (its) hand this day of ,
20 .

Signature of Bidder

Title

IF CORPORATION

IN WITNESS WHEREOF, the undersigned corporation has caused this instrument to be

executed by its duly authorized officers this day of :
20 .
Attest:
Name of Corporation
by
Secretary
Title
Sworn to me before me this day of

, 20
Notary Public in and for the State of
Washington Residing at

NOTES:
If the Bidder is a co-partnership, give firm name under which business is transacted;
Proposal must be executed by a partner. If the Bidder is a corporation, Proposal must
be executed in the corporate name by the president or vice-president (or any other
corporate officer accompanied by evidence of authority to sign).

228™ AVENUE CURB RAMP RETROFIT AND CATCH BASIN REPAIRS PART 2
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PROPOSAL - Continued

Print Contractor Name

NON-COLLUSION AND DEBARMENT AFFIDAVIT

* STATE OF WASHINGTON )
)
** COUNTY OF )
I, the undersigned, an authorized representative of , being first duly

sworn on oath do hereby certify that said person(s), firm, association or corporation has (have) not, either directly or
indirectly, entered into any agreement, participated in any collusion, or otherwise taken any action in restraint of free
competitive bidding in connection with the project for which this proposal is submitted.

I further certify that, except as noted below, the firm, association or corporation or any person in a controlling
capacity associated therewith or any position involving the administration of federal funds; is not currently under
suspension, debarment, voluntary exclusion, or determination of ineligibility by any federal agency; has not been
suspended, debarred, voluntarily excluded or determined ineligible by any federal agency within the past 3 years; does
not have a proposed debarment pending; and has not been indicted, convicted, or had a civil judgment rendered against
said person, firm, association or corporation by a court of competent jurisdiction in any matter involving fraud or official
misconduct within the past 3 years.

I further acknowledge that by signing the signature page of the proposal, | am deemed to have signed and have agreed
to the provisions of this affidavit.

228" Avenue Curb Ramp Retrofit and Catch Basin Repairs
Name of Project

Name of Bidder's Firm

Signature of Authorized Representative of Bidder

Printed Name of Authorized Representative of Bidder

Date

| certify that | know or have satisfactory evidence that is the person who appeared before me,
and said person acknowledged that (he/she) signed this instrument and acknowledged it to be (his/her) free and voluntary
act for the uses and purposes mentioned in the instrument.

Dated
Notary Public in and for the State
of Washington residing at
Notary (print):
My appointment expires:

NOTE:

Exceptions will not necessarily result in denial of award, but will be considered in determining bidder responsibility. For any exception
noted, indicate above to whom it applies, initiating agency, and dates of action. Providing false information may result in criminal prosecution or
administrative sanctions.

*  Asuspending or debarring official may grant an exception permitting a debarred, suspended, or excluded person to participate in a
particular transaction upon a written determination by such official stating the reason(s) for deviating form the Presidential policy
established by Executive order 12549..." (49 CFR Part 29 Section 29.215).

*  If notarization of proposal takes place outside of Washington State, DELETE WASHINGTON, and enter appropriate State.
** Fill in county where notarization of proposal takes place.
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PROPOSAL - Continued

Print Contractor Name

MINIMUM WAGE AFFIDAVIT FORM

STATE OF WASHINGTON )
) SS
COUNTY OF KING )
I, the undersigned, having been duly sworn, deposed, say and certify that in connection with the
performance of the work of this project, | will pay each classification of laborer, workman, or mechanic
employed in the performance of such work; not less than the prevailing rate of wage or not less than
the minimum rate of wages as specified in the principal contract; that | have read the above and
foregoing statement and certificate, know the contents thereof and the substance as set forth therein is
true to my knowledge and belief.

228" Avenue Curb Ramp Retrofit and Catch Basin Repairs
Name of Project

Name of Bidder's Firm

Signature of Authorized Representative of Bidder

Printed Name of Authorized Representative of Bidder

Date

I certify that |1 know or have satisfactory evidence that is the person who
appeared before me, and said person acknowledged that (he/she) signed this instrument and
acknowledged it to be (his/her) free and voluntary act for the uses and purposes mentioned in the
instrument.

Dated

Notary Public in and for the State

of Washington residing at

Notary (print):

My appointment expires:
228™ AVENUE CURB RAMP RETROFIT AND CATCH BASIN REPAIRS PART 2
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PROPOSAL - Continued

Print Contractor Name

SUBCONTRACTOR LIST

Failure to list subcontractors with whom the bidder, if awarded the contract, will directly
subcontract for performance of the work of structural steel installation, rebar installation,
heating, ventilation and air conditioning, plumbing, as described in Chapter 18.106 RCW, and
electrical, as described in Chapter 19.28 RCW or naming more than one subcontractor to
perform the same work will result in your bid being non-responsive and therefore void.

Subcontractor(s) with whom the bidder will directly subcontract that are proposed to perform the work
of structural steel installation, rebar installation, heating, ventilation and air conditioning, plumbing, as
described in Chapter 18.106 RCW, and electrical as described in Chapter 19.28 RCW must be listed
below. The work to be performed is to be listed below the subcontractor(s) name.

To the extent the Project includes one or more categories of work referenced in RCW 39.30.060,
and no subcontractor is listed below to perform such work, the bidder certifies that the work will
either (i) be performed by the bidder itself, or (ii) be performed by a lower tier subcontractor who
will not contract directly with the bidder.

Work to be Performed

Subcontractor Name

Address

Phone No. State Contractor's License No

Work to be Performed

Subcontractor Name

Address

Phone No. State Contractor's License No

Work to be Performed

Subcontractor Name

Address

Phone No. State Contractor's License No

Work to be Performed

Subcontractor Name

Address

Phone No. State Contractor's License No

*Bidder’s are notified that it is the opinion of the enforcement agency that PVC or metal conduit, junction boxes,
etc., are considered electrical equipment and therefore considered part of the electrical work, even if the
installation is for future use and not wiring or electrical current is connected during the project.

228™ AVENUE CURB RAMP RETROFIT AND CATCH BASIN REPAIRS PART 2
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PROPOSAL - Continued

STATEMENT OF BIDDER’S QUALIFICATIONS

Name of Firm:

Print Contractor Name

Address:

Telephone No.:

Contact Person for this Project:

Number of years the Contractor has been engaged in the construction business under

the present firm name, as indicated above:
Gross dollar amount of work currently under contract:
Gross dollar amount of contracts currently not completed:

General character of work performed by the firm:

List all of the projects over one-hundred thousand dollars total of a similar nature which
have been completed by the Contractor within the last five (5) years and the gross
dollar amount of each project, together with the Owner’s name and phone number,
and the Engineer’s name.

Engineer’s
Project Name Amount Owner Phone Name
228™ AVENUE CURB RAMP RETROFIT AND CATCH BASIN REPAIRS PART 2
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PROPOSAL - Continued

Print Contractor Name

List five major pieces of equipment which are anticipated to be used on this project
by the Contractor and note which items are owned by the Contractor and which are
to be leased or rented from others:

1.

2
3
4.
5

Bank Reference:

How many general superintendents or other responsible employees in a supervisory
position do you have at this time, and how long have they been with the firm?

Identify who will be the general superintendent or project superintendent on this
Project and list the number of years with the firm.

Have you changed bonding company within the last three (3) years?

If so, why?

Have you ever been sued or engaged in arbitration by the Owner or have you ever
sued or demanded arbitration from an Owner on any public works contract for a
special utility district, private utility company, municipality, county or state

government? For what reason?

Disposition of case, if settled:

Do you have any outstanding payments due to the Department of Revenue?

If yes, explain:

Bidder agrees that the Owner shall retain the right to obtain any and all credit reports.

Yes: No
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PROPOSAL - Continued

Print Contractor Name

RESPONSIBLE BIDDER CRITERIA

In accordance with RCW 39.04, before award of a Public Works Contract, a Bidder must meet the
following responsibility criteria to be considered a responsible Bidder and qualified to be awarded
a Public Works Project. The Bidder must:

1. At the time of Bid submittal, have a certificate of registration in compliance with chapter
18.27 RCW

2. Have a current state unified business identifier (UBI) number

3. If applicable, have industrial insurance coverage for the Bidder’s employees working
Washington as required in Title 51 RCW

4. If applicable, have an employment security department number as required in Title 50

RCW

If applicable, have a state excise tax registration number as required in Title 82 RCW

6. Not be disqualified from Bidding on any Public Works Contract under RCW 39.06.010 or
39.12.065(3)

o

In accordance with RCW 39.06, a Public Works Contractor must verify responsibility criteria for
each first tier Subcontractor, and a Subcontractor of any tier that hires other Subcontractors must
verify responsibility criteria for each of its Subcontractors, Verification shall include that each
Subcontractor, at the time of Subcontract execution, meets the responsibility criteria and possesses
an electrical contractor license, if required by RCW 19.28, or an elevator contractor license, if
required by RCW 70.87. This verification requirement, as well as the responsibility criteria, must
include every Public Works Contract and subcontract of every tier.

Providing the following information is MANDATORY in order to meet “Responsible Bidder”
requirements. Failure to provide this information may disqualify your Bid as being “Non-
Responsive”. [If your business is not required to have one of the following numbers, provide an
explanation.

1. State of Washington Contractor Registration No.

2. State of Washington Unified Business Identifier No.

3. Employment Security Department No.

4. State Excise Tax Registration No.

5. Isthe payment of Worker’s Compensation (Industrial Insurance) Premiums current? If your
business does not have a Worker’s Comp account with the WA State Dept. of Labor &
Industry please explain why.

[] Yes
[] No (If No, you are not eligible to bid on this project
[] No Account — Explain why:

6. Are you disqualified from Bidding on Public Works Projects in the State of Washington?
[] Yes (If Yes, you are not eligible to Bid on this Project)

[] No
228™ AVENUE CURB RAMP RETROFIT AND CATCH BASIN REPAIRS PART 2
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CONTRACT NUMBER

/)

~ W;shlngton

801 228%™ Avenue SE e Sammamish, WA 98075
Phone: 425-295-0500 ¢ Fax: 425-295-0600
Web: www.sammamish.us

CONTRACT AGREEMENT
PUBLIC WORKS

PROJECT NAME: 228" Avenue Curb Ramp Retrofit and Catch Basin Repairs

CONTRACT AMOUNT $:

This Agreement made and entered into this day of by and between the City of
Sammamish, Washington, a municipal corporation of the State of Washington, hereinafter referred to
as “City," and hereinafter referred to as the “Contractor”.

WITNESSETH:

1) The Contractor shall within the time stipulated (to-wit:) within working days from date
of commencement hereof as required by the Contract,, of which this Agreement is a component part)
perform all the work and services required to be performed and provide and furnish all of the labor,
materials, appliances, machines, tools, equipment, utility and transportation services necessary to
perform the Contract, and shall complete the construction and installation work in workmanlike manner,
to the satisfaction and approval of the City’s Public Works Director as being in such conformity with the
plans, specifications and all requirements of or arising under the Contract in connection with the City’s
project.

The work in this contract includes ADA ramp retrofits and catch basin repairs on 228™ Avenue
from near SE 8™ Street to near NE 8" Street. The retrofits and repairs will include removing and
replacing existing concrete curb, concrete sidewalk, curb ramps and asphalt pavement, storm
improvements and traffic control. Additional work includes modifying pedestrian push buttons,
retaining wall, fence relocations, roadway striping and adjusting utilities in the curb and sidewalk.

All the foregoing shall be timely performed, furnished, constructed, installed and completed in strict
conformity with the plans and specifications, including any and all addenda issued by the City and all
other documents hereinafter enumerated, and in full compliance with all applicable codes, ordinances
and regulations of the City of Sammamish and any other governmental authority having jurisdiction
there over

2) The aforesaid Contract, entered into by the acceptance of the Contractor’s bid and signing of this
Agreement, consists of the following documents, all of which are component parts of said Contract and
as fully a part thereof as if herein set out in full, and if not attached, as if hereto attached:

a) This Agreement

b) Instruction to Bidders
c) Project Proposal

d) Specifications

e) Maps and Plans

f) Bid

g) Advertisement for Bids

228™ AVENUE CURB RAMP RETROFIT AND CATCH BASIN REPAIRS PART 3
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h) Special Provisions, if any

i) All documents required under this Agreement, including but not limited to:

j) Documentation evidencing insurance,

k) Copy of Contractor’s state contractor license and UBI number

) Copy of Contractor’s business license

m) Employment Security Dept #, if applicable

n) State Excise Tax Registration, if applicable

o) Industrial Insurance coverage, if applicable

p) Proof of required Prevailing Wage/Public Works Training (per RCW 39.04.350 effective 7/1/2019 or
proof of exemption.

q) Addenda, if any

r) And all modifications or changes issued pursuant to the Contract Documents

3) If the Contractor refuses or fails to prosecute the work or any part thereof, with such diligence as
will insure its completion within the time specified in this Contract, or any extension in writing
thereof, or fails to complete said work with such time, or if the Contractor shall be adjudged a
bankrupt, or if he should make a general assignment for the benefit of his creditors, or if a receiver
shall be appointed on account of the Contractor's insolvency, or if he or any of his subcontractors
should violate any of the provisions of this Contract, the City may then serve written notice upon
him and his surety of its intention to terminate the Contract, and unless within ten (10) days after
the serving of such violation or non-compliance of any provision of the Contract shall cease and
satisfactory arrangement for the correction thereof be made, this Contract, shall, upon the
expiration of said ten (10) day period, cease and terminate in every respect. In the event of any
such termination, the City shall immediately serve written notice thereof upon the surety and the
Contractor and the surety shall have the right to take over and perform the Contract, provided,
however, that if the surety within fifteen (15) days after the serving upon it of such notice of
termination does not perform the Contract or does not commence performance thereof within thirty
(30) days from the date of serving such notice, the City itself may take over the work under the
Contract and prosecute the same to completion by Contract or by any other method it may deem
advisable, for the account and at the expense of the Contractor, and his surety shall be liable to
the City for any excess cost or other damages occasioned the City thereby. In such event, the City,
if it so elects, may, without liability for so doing, take possession of and utilize in completing said
Contract such materials, machinery, appliances, equipment, plants and other properties belonging
to the Contractor as may be on site of the project and useful therein.

4) The foregoing provisions are in addition to and not in limitation of any other rights or remedies
available to the City.

5) Contractor agrees and covenants to hold and save the City, its officers, agents, representatives and
employees harmless and to promptly indemnify same from and against any and all claims, actions,
damages, liability of every type and nature including all costs and legal expenses incurred by reason
of any work arising under or in connection with the Contract to be performed hereunder, including
loss of life, personal injury and/or damage to property arising from or out of any occurrence,
omission or activity upon, on or about the premises worked upon or in any way relating to this
Contract. This hold harmless and indemnification provision shall likewise apply for or on account
of any patented or unpatented invention, process, article or appliance manufactured for use in the
performance of the Contract, including its use by the City, unless otherwise specifically provided
for in this Contract. In the event the City shall, without fault on its part, be made a party to any
litigation commenced by or against Contractor, then Contractor shall proceed and hold the City
harmless and he shall pay all costs, expenses and reasonable attorney's fees incurred or paid by
the City in connection with such litigation. Furthermore, Contractor agrees to pay all costs,
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expenses and reasonable attorney's fees that may be incurred or paid by City in the enforcement
of any of the covenants, provisions and agreements hereunder.

6) Any notice from one party to the other party under the Contract shall be in writing and shall be
dated and signed by the party giving such notice or by its duly authorized representative of such
party. Any such notice as heretofore specified shall be given by personal delivery thereof or by
depositing same in the United States mail, postage prepaid, certified or registered mail.

7) The Contractor shall commence performance of the Contract no later than 10 calendar days after
Contract final execution, and shall complete the full performance of the Contract not later than
90 working days from the date of commencement. For each and every working day of delay after
the established day of completion, it is hereby stipulated and agreed that the damages to the City
occasioned by said delay shall be a sum calculated and imposed in compliance with 2020 WSDOT
Standard Specifications, Section 1-08.9, Liquidated Damages (and not as a penalty) for each such
day, which shall be paid by the Contractor to the City

8) Neither the final certificate of payment nor any provision in the Contract nor partial or entire use
of any installation provided for by this Contract shall relieve the Contractor of liability in respect to
any warranties or responsibility for faulty materials or workmanship. The Contractor shall be under
the duty to remedy any defects in the work and pay for any damage to other work resulting
therefrom which shall appear within the period of one (1) year from the date of final acceptance
only that work listed in Group(s) none of the Summary of quantities in the Contract Plans, i.e. the
"Federal Non-Participating Items," unless a longer period is specified. However, all manufacturer's
warranties or guarantees on electrical and mechanical equipment, consistent with those provided
as customary trade practice, shall be assigned to the City at the time of project acceptance. The
Contractor shall further be required to supply warranties or guarantees providing for satisfactory
in-service operation of any mechanical and electrical equipment and related components involved
in Group(s) none of the Summary of Quantities in the Contract Plans, i.e. "Federal Participating
Items" for a period not to exceed 6 months following project acceptance. The City will give notice
of observed defects as heretofore specified with reasonable promptness after discovery thereof,
and Contractor shall be obligated to take immediate steps to correct and remedy any such defect,
fault or breach at the sole cost and expense of Contractor

9) The Contractor and each subcontractor, if any, shall submit to the City such schedules of quantities
and costs, progress schedules, payrolls, reports, estimates, records and miscellaneous data
pertaining to the Contract as may be requested by the City from time to time.

10) Performance During COVID-19 (Corona Virus).

This Agreement’s effective date follows the Governor’'s February 29, 2020, declaration of a
statewide emergency due to the spread of coronavirus. This Agreement also follows the President’s
March 1, 2020, declaration of a federal emergency due to coronavirus. The President and the
Governor have continued to issue additional orders limiting public gatherings and closing many
businesses. The parties to this Agreement are without information as to when this federal and
statewide emergency will end and acknowledge that it may continue for months into the future.
The parties further acknowledge that the impacts of this federal and statewide emergency may
create staffing shortages, supply-chain shortages and delays, as well as shortages and/or delays
not reasonably contemplated by the parties on the effective date of this Agreement. In order to
address performance uncertainties created by the emergency, the parties agree as follows:

A. During the term of this Agreement, Contractor will submit written notice to the City of any
schedule or performance delays related to the declarations of emergency issued by the Governor
and/or the President, including any updates or revisions issued after execution of this Agreement,
228™ AVENUE CURB RAMP RETROFIT AND CATCH BASIN REPAIRS PART 3
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CONTRACT NUMBER

as soon as Contractor is reasonably aware of such schedule or performance delays. As soon as is
practicable under the circumstances, the City and Contractor will meet to discuss possible revisions
to this Agreement, including contractor-initiated requests for additional time and other revisions to
performance milestones and to the Scope of Work. Upon reaching agreement to such revisions,
the revisions will be formalized in writing by amendment(s) to this Agreement.

B. If Contractor and the City do not agree to contract amendments as contemplated by
Subsection 10.A, above, the parties will comply with the dispute resolution requirements set forth
in the project specifications.

C. If Contractor and the City do not agree to contract amendments as contemplated by
Subsection 10.A, above, and if Contractor refuses to participate in alternative dispute resolution
required by Subsection 10.B, above, the City will have the legal authority to terminate the
Agreement pursuant to Section 3 above. If the City should so terminate, it shall be entitled to
damages for breach of contract pursuant to Section 10 herein.

The Contractor shall furnish a surety bond or bonds as security for the faithful performance of the
Contract, including the payment of all persons and firms performing labor on the construction
project under this Contract or furnishing materials in connection with this Contract; said bond to
be in the full amount of the Contract price as specified in Paragraph 11. The surety or sureties on
such bond or bonds must be duly licensed as a surety in the State of Washington.

The total amount of this contract is the sum of

Numbers

written words

which includes any required Washington State Sales Tax. Payments will be made to Contractor as
specified in the "Standard Specifications" of this Contract.

IN WITNESS WHEREOF, the City has caused these presents to be sighed by its City Manager and attested
by its City Attorney and the Contractor has hereunto set his hand and seal the day and year first above-

written.
CONTRACTOR CITY OF SAMMAMISH
President/Partner/Owner City Manager
ATTEST
Secretary City Attorney
Firm Name

check one

O Individual O Partnership O Corporation Incorporated in
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Attention:

If business is a CORPORATION, name of the corporation should be listed in full and both President and
Secretary must sign the contract, OR if one signature is permitted by corporation by-laws, a copy of the
by-laws shall be furnished to the City and made a part of the contract document.

If business is a PARTNERSHIP, full name of each partner should be listed followed by d/b/a (doing
business as) and firm or trade name; any one partner may sign the contract.

If business is an INDIVIDUAL PROPRIETORSHIP, the name of the owner should appear followed by d/b/a
and name of the company.
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EXHIBIT A
SCOPE OF SERVICES
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. W-9 Request for Taxpayer Give Form to the
[FRev. Novamioar 2017) Identlfication Number and Certiflcation requester. Do not
Dapariment of the Traesury i i i i i sand to the IRS.
Intemil Revenue Sendcs * Go to wwwirs.gov/Form WD for instructions and the latest information.

T Mame (35 SNoWN ON YOI INCOMe T2 MEtam). Hame 15 required on this IS, 00 Not ieave This NS CEns.
2 Business nama/disragarded antity name, I difiarant from above
o
3 Check appropriate box for 1ederal tex classification of the parson whose name ks entered on line 1. Check only one of he | 4 Exsmptions (codes apoly only 1o
= following saven boyes. certain entities, not Individuals; sae
a2 Instructions on page 3y
S | [ indwvidusivsale proprietoror L] G Corporation. [ 8 Coporaton [ Parmenship [ Trustrestats
Y- eingle-member LLC Exempt payee cooe {if any)
E:-E [ Limitad labitty comnpany. Enter the tax classification [C-C corporation, S-S corporation, P=Parinarship) =
52 Moke: Check the Bppropnste Dax In the line abowe 1or the 8¢ classimoation of he single-member oaner. Do nol Check | Exempdon from FATCA reporiing
£ ‘i LLC It the LLC Is classiflad 85 a single-member LLC that is disregarded from the owner uniess the owner of the LLC = it any)
£ anothar LLC that Is not disregandad from the owner for U.S. Tederal tax pu . Otnerwise, a single-member LLC Mat
& Iz disragarded from the cwner should check e approprate box for the tex classication of s cwner.
[ criner (see Instructions) = {hepher o sz mnt maitined adtnde e OS]
.§ 5 AQOress [umber, Sest, Bnd apt. of SLE N0, 568 INSIUCIons. Aequestars name and aodress (ootonal]
o)
Lo City of Sammamish
& City, state, and ZIP coda 801 228th Ave SE
Sammamish, WA 98075
7 Lst account numberis) hars (optional)

m Taxpayer ldentification Number (TIN)

Enter your TIM in the appropriate box. The TIN provided must match the name given on line 1 to avoid
backup withholding. For individuals, this is generally your social security number (S5M). Howewver, for a
resident alien, sole proprietor, or disregarded entity, see the instructions for Part |, later. For other - -
entities, it is your employer identification number [EIN). i you do not have a number, see How to get a
TiN, later. or
Naote: If the account is in more than one name, see the instructions for line 1. Also see What Name and
MNumber To Give the Requester for guidslines on whose numbser to enter.

X0 Certification

Under penalties of parjury, | certify that:

1. The number shown on this form is my comect taxpayer identification number jor | am waiting for a number to be issued to me); and

2. | am niot subject to backup withholding because: (a) | am exempt from backup withholding, or (b) | have not been notified by the Internal Revenus
Senvice (IRS) that | am subject to backup withholding 2= a result of a failure to report all interest or dividends, or (c) the IRE has notified me that | am
no longer subject to backup withholding; and

3. 1 am a U.S. citizen or other U.5. person {defined below); and

4. The FATCA code(s) entered on this form (if any) indicating that | am exemipt from FATCA reporting is comact.

Certification instructions. You must cross out item 2 above if you heve been notified by the IRS that you ere currently subject to backup withholding because

you have feiled to report &ll interest end dividends on your tax retumn. For reel estate trensactions, tem 2 does not epply. For mortgage interest paid,

ecquiskion or abandonment of secured property, cancellation of debt, contributions to &n individusl retirement emangement (|AA), end genarelly, peyments
other then interest and dividends, you are not required to sign the certification, but you must provide youwr comect TIN. Ses the nstructions for Part 1, later.

[ Sodal security number

Sign Signature of

Here | us. persone Date

General Instructions ;JEEI’ET 1099-0IV {dividends, including those from stocks or mutual

E;c:dbn references are to the Intemal Revenus Code unless otherwiss « Form 1099-MISC fvarious of income, prizes, awards, or gross
: proceeads)

Future developments. For the latest information ebout developments . X s certai

related to Form W-9 and its instructions, such as legislation enacted u;ﬁmmii;.ﬁgg Sy{m fund saiss end e

gfter they were published, go to www.irs.gow/Form Ve,

Purpose of Form

An individual or entity (Form W-9 requester) who is required to file an
informiation retum with the IRS must obtain your comect taxpayer
identification number (TIN) which may be your social security numbsr
[55M), individual taxpayer identification number (ITIN), adoption
tawpeyer identfication number (ATIN), or employer identification number
[EIM}, to repost on an information retum the amownt paid to you, or other
amount reportable on an infomation retum. Examples of information
retumns include, but are not limited to, the following.

* Form 1099-IMT ({interest eamed or paid)

= Form 10989-5 (proceads from real estate transactions)

» Form 1099-K imerchant card and third party network transactions)
* Form 1098 (home mortgage interest), 1086-E (student loan interast),
10898-T {turtion)

= Form 1099-C (canceled debt)

= Form 1088-A (acquisition or abandonment of secured property)

Use Form W-2 only if you are a U.5. person (including a residant
glien), to provide your comect TIN.

I you do not retum Formm W-9 to the requester with a TIN, you might
he subject fo backup withholding. See What is backup withholding,
later.

Cat Mo, 10231X

rorm W-9 mev. 11-2017)
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801 228" Avenue SE ¢ Sammamish, WA 98075
Phone: 425-295-0500 ¢ Fax: 425-295-0600
www.sammamish.us

Washington

LABOR AND MATERIAL PAYMENT BOND

We as Principal, and

as Surety, jointly and severally bind
ourselves, our heirs, successors and assigns as set forth herein to CITY OF SAMMAMISH (hereinafter called
the Owner) for payment of the penal sum of

Dollars ($ ), lawful money
of the United States in connection with the owner’s award to the Contractor of the contract for construction
(“Contract”) of the following project:

228th Avenue Curb Ramp Retrofit and Catch Basin Repairs

THE CONDITION OF THIS OBLIGATION IS SUCH that if the Contractor shall in all respects faithfully perform
all obligations and provisions in the said Contract, and pay all laborers, mechanics, and subcontractors and
materialmen, taxing authorizes and all persons who supply such person or persons or subcontractors with
material, equipment and supplies for the carrying on of such work, this obligation shall become null and void;
otherwise, it shall remain in full force and effect, and Surety shall defend and indemnify Owner against any
loss or damage due to the failure of the Principal to strictly perform all obligations of the Contract.

This bond shall be in force until completion of the Project and acceptance by the Owner, and also for such
period thereafter during which the law allows claims to be filed and sued upon.

This bond is provided pursuant to and in compliance with R.C.W. Chapter 39.08, the terms and requirements
of which statute are incorporated herein as though fully set forth herein.

Surety agrees that no change, extension of time, modifications or addition to the terms of the Contract, or
the work to be performed thereunder, or to the specifications shall in any way affect its obligation on this
bond, and it hereby waives notice thereof.

The Contractor and Surety agree that if the Owner is required to engage the services of an attorney in
connection with the enforcement of this bond, each shall pay the Owner reasonable attorney’s fees incurred,
with or without suit, in addition to the penal sum.

Surety certifies that it is an authorized surety bond issuer, properly authorized to transact surety business in
Washington. Surety agrees to be bound by the laws of the State of Washington and subject itself to the
jurisdiction of the courts of the State of Washington.
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Executed in four original counterparts on , 20

CONTRACTOR

By

(Title)

(Attach acknowledgment of authorized representative of Contractor).

(Name and Address of Surety)

(Name and Address of Surety’s agent for service of process in
Washington if different from above)

(Telephone No. of Surety’s Washington agent)

(Attach acknowledgment)

Surety
By

Its Attorney-in-fact

Notice: Sureties must be authorized to conduct surety business in Washington and have an agent for service
of process in Washington. Certified copy of Power of Attorney must be attached.
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801 228" Avenue SE ¢ Sammamish, WA 98075
City of 3 Phone: 425-295-0500 ¢ Fax: 425-295-0600
www.sammamish.us

Washington

CONTRACTOR'S RETAINAGE AGREEMENT

IDENTIFICATION AND DESCRIPTION
Project Title: 228" Avenue Curb Ramp Retrofit and Catch Basin Repairs

Contractor:
Representative:

Bid No.: Date: City
Clerk:

City Council Award Date:

CONTRACTOR'’S INSTRUCTIONS

Pursuant to R.C.W. 60.28.01 O | hereby notify the City of Sammamish of my instructions to:
O invest O not to invest the retainage withheld under the terms of this contract.

Type of Investment:

RETAINAGE FORMULA

In accordance with applicable State Statutes, the following provisions will be made for the disposition of
the retainage held for investment:

1. All investments selected are subject to City approval.

2. Retainage under this agreement will be held in escrow by the

, the terms of which are specified by separate escrow
agreement. The cost of the investment program is to be borne entirely by the contractor.

3. The final disposition of the contract retainage will be made in accordance with applicable statutes.

Contractor: Date

Firm Name

By Title

Signature Address:
CITY APPROVAL
Approval of Investment Program and Retainage
Agreement Phone:
Finance Department Date Federal ID #:
228™ AVENUE CURB RAMP RETROFIT AND CATCH BASIN REPAIRS PART 3
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801 228" Avenue SE ¢ Sammamish, WA 98075
3 Phone: 425-295-0500 ¢ Fax: 425-295-0600

www.sammamish.us

U Washington
PERFORMANCE BOND TO THE CITY OF SAMMAMISH
We, the undersigned as
principal, and corporation organized and
existing under the laws of the State of as a surety corporation, and qualified

under the laws of the State of Washington to become surety upon bonds of contractors with municipal
corporations, as surety are jointly and severally held and

firmly bound to the City of Sammamish in the penal sum of $ for the payment of
which sum on demand we bind ourselves and our successors, heirs, administrators or person
representatives, as the case may be.

This obligation is entered into in pursuance of the statutes of the State of Washington, the Ordinance of the
City of Sammamish.

Dated at , Washington, this day of , 20

Nevertheless, the conditions of the above obligation are such that:
WHEREAS, under and pursuant to Public Works Construction Contract providing for
construction of 228th Avenue Curb Ramp Retrofit and Catch Basin Repairs the principal is required to furnish

a bond for the faithful performance of the contract; and
WHEREAS, the principal has accepted, or is about to accept, the contract, and undertake to perform the
work therein provided for in the manner and within the time set forth;

NOW, THEREFORE, if the said shall faithfully
perform all of the provisions of said contract in the manner and within the time therein set forth, or within
such extensions of time as may be granted under said contract, and shall pay all laborers, mechanics,
subcontractors and material-men, and all persons who shall supply said principal or subcontractors with
provisions and supplies for the carrying on of said work, and shall hold said City of Sammamish harmless
from any loss or damage occasioned to any person or property by reason of any carelessness or negligence
on the part of said principal, or any subcontractor in the performance of said work, and shall indemnify and
hold the City of Sammamish harmless from any damage or expense by reason of failure of performance as
specified in said contract or from defects appearing or developing in the operation of any mechanical or
electrical equipment and related components provided under such contract within a period of (2) two years
a after its acceptance thereof by the City of Sammamish, then his obligation shall become null and void,
otherwise it shall be and remain in full force. Customary trade warranties or guarantees on electrical and
mechanical equipment shall be assigned to the City of Sammamish.

Principal Surety
Signature Signature
Title Title
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INTRODUCTION TO THE SPECIAL PROVISIONS
(June 30, 2020 G&O GSP)

The work on this project shall be accomplished in accordance with the Standard
Specifications for Road, Bridge and Municipal Construction, 2020 edition, as
issued by the Washington State Department of Transportation (WSDOT) and the
American Public Works Association (APWA), Washington State Chapter (hereafter
“‘Standard Specifications”).  The Standard Specifications, as modified or
supplemented by these Special Provisions, all of which are made a part of the
Contract Documents, shall govern all of the Work.

These Special Provisions are made up of both General Special Provisions (GSPs)
from various sources, which may have project-specific fill-ins; and project-specific
Special Provisions. Each Provision either supplements, modifies, or replaces the
comparable Standard Specification, or is a new Provision. The deletion,
amendment, alteration, or addition to any subsection or portion of the Standard
Specifications is meant to pertain only to that particular portion of the section, and
in no way should it be interpreted that the balance of the section does not apply.

The project-specific Special Provisions are not labeled as such. The GSPs are
labeled under the headers of each GSP, with the effective date of the GSP and its
source. For example:

(March 8, 2013 APWA GSP)
(April 1, 2013 WSDOT GSP)
(May 1, 2013 G&O GSP)

Also incorporated into the Contract Documents by reference are:

o Manual on Uniform Traffic Control Devices for Streets and Highways,
currently adopted edition, with Washington State modifications, if any
. Standard Plans for Road, Bridge and Municipal Construction,

WSDOT/APWA, current edition

Contractor shall obtain copies of these publications, at Contractor’s own expense.

City of Sammamish
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DIVISION 1
GENERAL REQUIREMENTS

DESCRIPTION OF WORK

(March 13, 1995 WSDOT GSP)

The work in this contract includes ADA ramp retrofits and catch basin repairs on
228" Avenue from near SE 8! Street to near NE 8! Street. The retrofits and
repairs will include removing and replacing existing concrete curb, concrete
sidewalk, curb ramps and asphalt pavement, storm improvements and traffic
control. Additional work includes modifying pedestrian push buttons, retaining
wall, fence relocations, roadway striping and adjusting utilities in the curb and
sidewalk, and other work all in accordance with the attached Contract Plans, these
Special Provisions and the Standard Specifications.

1-01 DEFINITIONS AND TERMS

1-01.3 Definitions
(June 29, 2020 G&O GSP)

Delete the definition of “Bid Documents,” “Completion Dates,” “Contract” and
“Contracting Agency.”

This Section is supplemented with the following:

All references in the Standard Specifications and WSDOT General Special
Provisions to the terms “Department of Transportation,” “Washington State
Transportation Commission,” “Commission,” “Secretary of Transportation,”
“Secretary,” “Headquarters,” and “State Treasurer” shall be revised to read
“Contracting Agency.”

All references to the terms “State” or “state” shall be revised to read
“Contracting Agency” unless the reference is to an administrative agency of
the State of Washington, a State statute or regulation, or the context
reasonably indicates otherwise.

All references to “State Materials Laboratory” shall be revised to read
“Contracting Agency designated location.”

All references to “final contract voucher certification” shall be interpreted to
mean the Contracting Agency form(s) by which final payment is authorized,
and final completion and acceptance granted.

City of Sammamish
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SPECIAL PROVISIONS - Continued

Additive

A supplemental unit of work or group of bid items, identified separately in
the Proposal, which may, at the discretion of the Contracting Agency, be
awarded in addition to the base bid.

Alternate

One of two or more units of work or groups of bid items, identified separately
in the Proposal, from which the Contracting Agency may make a choice
between different methods or material of construction for performing the
same work.

Bid Documents

The component parts of the proposed Contract which may include, but not
limited to, the Proposal form, the proposed Contract Provisions, the
proposed Contract Plans, Addenda, and Subsurface Boring Logs (if any).

Business Day
A business day is any day from Monday through Friday, except holidays as
listed in Section 1-08.5.

Contract
The written agreement between the Contracting Agency and the Contractor.
It describes, among other things:

1. What work will be done, and by when;
2. Who provides labor and materials; and
3. How Contractor will be paid.

The Contract includes the Contract (Agreement) form, bidder’s completed
Proposal Form, all required certificates and affidavits, performance and
payment bonds, Standard Specifications for Road, Bridge and Municipal
Construction, Contract Provisions, Contract Plans, Standard Plans,
addenda and change orders.

Contract Bond

The definition in the Standard Specifications for “Contract Bond” applies to
whatever bond form(s) are required by the Contract Documents, which may
be a combination of a Payment Bond and a Performance Bond.

Contract Documents
See definition for “Contract.”

Contract Time
The period of time established by the terms and conditions of the contract
within which the work must be completed.

City of Sammamish
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SPECIAL PROVISIONS - Continued

Contracting Agency (Owner)
Agency of Government that is responsible for the execution and
administration of the Contract.

Dates

Bid Opening Date
The date on which the Contracting Agency publicly opens and reads
the bids.

Award Date
The date of the formal decision of the Contracting Agency to accept
the lowest responsible and responsive bidder for the Work.

Contract Execution Date
The date when both the Contractor and the Contracting Agency have
signed the Agreement, binding themselves to the Contract.

Notice to Proceed Date
The date stated in the Notice to Proceed on which the Contract time
begins.

Substantial Completion Date

The day the Engineer determines the Contracting Agency has full and
unrestricted use and benefit of the facilities, both from the operational
and safety standpoint, any remaining traffic disruptions will be rare
and brief, and only minor incidental work, replacement of temporary
substitute facilities, plant establishment periods or correction or repair
remains for the Physical Completion of the total Contract.

Physical Completion Date

The day all of the Work is physically completed on the project. The
Engineer has received from the Contractor record drawings, operation
and maintenance manuals, manufacturers’ affidavits, and software
and programming.

Completion Date

The day all the Work specified in the Contract is completed and all the
obligations of the Contractor under the Contract are fulfilled by the
Contractor. All documentation required by the Contract and required
by law must be furnished by the Contractor before establishment of
this date.

City of Sammamish
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SPECIAL PROVISIONS - Continued

Final Acceptance Date
The date on which the Contracting Agency accepts the Work as
complete.

Notice of Award
The written notice from the Contracting Agency to the successful bidder
signifying the Contracting Agency’s acceptance of the Bid Proposal.

Notice to Proceed

The written notice from the Contracting Agency or Engineer to the
Contractor authorizing and directing the Contractor to proceed with the
Work and establishing the date on which the Contract time begins.

Traffic
Both vehicular and non-vehicular traffic, such as pedestrians, bicyclists,
wheelchairs, and equestrian traffic.

1-02 BID PROCEDURES AND CONDITIONS
1-02.1 Prequalification of Bidders

Delete this Section and replace it with the following:

1-02.1 Qualifications of Bidder
(January 24, 2011 APWA GSP)

Before award of a public works contract, a bidder must meet at least the
minimum qualifications of RCW 39.04.350(1) to be considered a
responsible bidder and qualified to be awarded a public works project.

1-02.2 Plans and Specifications
(June 27, 2011 G&O GSP)

Delete this Section and replace it with the following:

Information as to where Bid Documents can be obtained or reviewed is
contained in the Call for Bids (Advertisement for Bids) for the work.

City of Sammamish
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SPECIAL PROVISIONS - Continued

After Award of the Contract, Plans and Contract Provisions will be issued to
the Contractor at as stated below:

To Prime Contractor  No. of Sets Basis of Distribution
Contract Provisions 3 Furnished automatically
Plans (22" x 34") 3 Furnished automatically

Additional Plans and other Contract Provisions may be purchased by the
Contractor.

1-02.4 Examination of Plans, Specifications, and Site of Work

1-02.4(1) General
(June 16, 2006 G&O GSP)

This Section is supplemented with the following:

Contractor shall review the entire Contract to ensure that the completeness
of their Proposal includes all items of Work regardless of where shown in
the Contract. Bidders are cautioned that alternate sources of information
(copies of the Contract obtained from third parties) are not necessarily an
accurate or complete representation of the Contract. Bidders shall use such
information at their own risk.

1-02.4(2) Subsurface Information
(June 16, 2006 G&O GSP)

Delete this Section and replace it with the following:

If the Contracting Agency has made a subsurface investigation of the site
of the proposed Work, the boring log data and soil sample test data
accumulated by the Contracting Agency will be made available for
inspection by the Bidders. However, the Contracting Agency makes no
representation or warranty, expressed or implied, that:

a. The Bidders’ interpretations from the boring logs may be
correct;
b. Moisture conditions and indicated water tables will not vary

from those found at the time the borings were made;

C. The ground at the location of the borings has not been
physically disturbed or altered after the boring was made; and

City of Sammamish
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SPECIAL PROVISIONS - Continued

d. Conditions below the surface of the ground are consistent
throughout the site with the information made available
hereunder, or that conditions to be encountered on the site
are uniform or consistent with geological conditions usually
encountered in the area.

The Contracting Agency makes no representations, guarantees, or
warranties as to the condition, materials, or proportions of the materials
between the specific borings, regardless of any subsurface information the
Contracting Agency may make available to the prospective Bidders.
Bidders are solely responsible for making the necessary investigations to
support and/or verify any conclusions or assumptions used in preparation
of their bids.

Any subsurface investigations and analysis were carried out for design
purposes only. Contractor may not rely upon or make any claim against
Contracting Agency, Engineer, or any of their subconsultants, with respect

to:

1. The completeness of such reports for Contractor’s purposes,
including, but not limited to, any aspects of the means, methods,
techniques, sequences, and procedures of construction to be
employed by Contractor, and safety precautions and programs
incident thereto; or

2. Other conclusions, interpretations, opinions, representations, and
information contained in such reports; or

3. Any Contractor interpretation of or conclusion drawn from any

“technical data” or any such other data, conclusions, interpretations,
opinions or information.

1-02.5 Proposal Forms
(June 27, 2011 G&O GSP)

Delete this Section and replace it with the following:

Proposals shall be submitted on the Proposal Form, which is included with
the Contract. All Proposals shall be completed, signed and dated.

The Proposal Form will identify the project and its location and describe the
Work. It will also list estimated quantities, units of measurement, the items
of work, and the materials to be furnished at the lump sum and/or unit bid
prices. The Bidder shall complete spaces on the Proposal Form that call for,

City of Sammamish
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SPECIAL PROVISIONS - Continued

but are not limited to, unit prices; extensions; summations; the total bid
amount; signatures; date; and, where applicable, retail sales taxes and
acknowledgment of addenda; the bidder's name, address, telephone
number, and signature; the Bidder's D/M/WBE commitment, if applicable; a
State of Washington Contractor’'s Registration Number; and a Business
License Number, if applicable. Bids shall be completed by typing or shall
be printed in ink by hand, preferably in black ink. Required certifications are
included as part of the Proposal Form.

The Contracting Agency reserves the right to arrange the proposal forms
with alternates and additives, if such be to the advantage of the Contracting
Agency. The Bidder shall bid on all alternates and additives set forth in the
Proposal form unless otherwise specified.

1-02.6 Preparation of Proposal
(April 6, 2018 G&O GSP)

Supplement the second paragraph with the following:

4, If a minimum bid amount has been established for any item, the unit
or lump sum price must equal or exceed the minimum amount stated.

5. Any correction to a bid made by interlineation, alteration, or erasure,
shall be initialed by the signer of the bid.

Delete the fourth paragraph.
Item number 1 in the fifth paragraph of Section 1-02.6 is revised to read:

1. Subcontractors who will perform the work of structural steel
installation, rebar installation, heating, ventilation, air conditioning
and plumbing as described in RCW 18.106 and electrical as
described in RCW 19.28, and

Delete the last two paragraphs, and replace it with the following:

The Bidder shall submit with their Bid a completed Contractor Certification
Wage Law Compliance form, provided by the Contracting Agency. Failure
to return this certification as part of the Bid Proposal package will make this
Bid Nonresponsive and ineligible for Award. A Contractor Certification of
Wage Law Compliance form is included in the Proposal Forms.

The Bidder shall make no stipulation on the Bid Form, nor qualify the bid in
any manner.

City of Sammamish
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1 A bid by a corporation shall be executed in the corporate name, by the
2 president or a vice president (or other corporate officer accompanied by
3 evidence of authority to sign).

4

5 A bid by a partnership shall be executed in the partnership name, and
6 signed by a partner. A copy of the partnership agreement shall be submitted
7 with the Bid Form if any UDBE requirements are to be satisfied through
8 such an agreement.

9
10 A bid by a joint venture shall be executed in the joint venture name and
11 signed by a member of the joint venture. A copy of the joint venture
12 agreement shall be submitted with the Bid Form if any UDBE requirements
13 are to be satisfied through such an agreement.
14
15 All Proposals submitted shall, on their face, remain valid for a period of 60
16 days following the date of Bid opening. In the event of a conflict in this
17 duration, which may appear elsewhere in the Contract Provisions, the
18 longest duration shall apply.
19

20 1-02.7 Bid Deposit
21 (March 8, 2013 G&O GSP)

22

23 Supplemented this Section with the following:

24

25 Bid bonds shall contain the following:

26

27 1. The name of the project;

28

29 2. The name of the Contracting Agency, named as the obligee;
30

31 3. The amount of the bid bond stated either as a dollar figure or
32 as a percentage which represents five percent of the
33 maximum bid amount that could be awarded,;

34

35 4, The signature of the bidder’s officer empowered to sign official
36 statements. The signature of the person authorized to submit
37 the Proposal should agree with the signature on the bond, and
38 the title of the person must accompany the said signature;

39

40 5. The signature of the surety’s officer empowered to sign the
41 bond, and the power of attorney.

42

43 The Bidder must use the bond form included in the Contract.

44

City of Sammamish
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SPECIAL PROVISIONS - Continued

1-02.9 Delivery of Proposal
(January 3, 2012 G&O GSP)

Delete this section in its entirety and replace with the following:

O~NO OIS WNPE

The Proposal, bid bond, and all other certificates, forms or other documents
required by any Contract Provisions to be executed and delivered with said
Proposal shall be submitted, in a sealed package, addressed to the
Contracting Agency, and plainly marked “Proposal for
(insert name of project as shown on the Proposal) to be opened on the

day of , 20" (said day, month and year to be
used as shown in the published Call for Bids).

The Contracting Agency will not consider any Proposal or any supplement
to a Proposal that is received after the time specified for receipt of
Proposals, or received in a location other than that specified for receipt of
Proposal. Emailed or faxed Proposals or supplement to a Proposal are not
acceptable.

1-02.10 Withdrawing, Revising, or Supplementary Proposal
(July 23, 2015 APWA GSP)

Delete this Section and replace it with the following:

After submitting a physical Bid Proposal to the Contracting Agency, the
Bidder may withdraw, revise, or supplement it if:

1. The Bidder submits a written request signed by an authorized person
and physically delivers it to the place designated for receipt of Bid
Proposals, and

2. The Contracting Agency receives the request before the time set for
receipt of Bid Proposals, and

3. The revised or supplemented Bid Proposal (if any) is received by the
Contracting Agency before the time set for receipt of Bid Proposals.

If the Bidder’s request to withdraw, revise, or supplement its Bid Proposal
is received before the time set for receipt of Bid Proposals, the Contracting
Agency will return the unopened Proposal package to the Bidder. The
Bidder must then submit the revised or supplemented package in its
entirety. If the Bidder does not submit a revised or supplemented package,
then its bid shall be considered withdrawn.

City of Sammamish
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SPECIAL PROVISIONS - Continued

Late revised or supplemented Bid Proposals or late withdrawal requests will
be date recorded by the Contracting Agency and returned unopened.
Mailed, emailed, or faxed requests to withdraw, revise, or supplement a Bid
Proposal are not acceptable.

1-02.11 Combination and Multiple Proposals
(June 16, 2006 G&O GSP)

Delete this Section in its entirety.

1-02.13 Irregular Proposals
(March 29, 2018 G&O GSP)

Delete this Section and replace it with the following:

1. A proposal will be considered irregular and will be rejected if:

a.

b.

City of Sammamish

The Bidder is not prequalified when so required;

The authorized proposal form furnished by the Contracting
Agency is not used or is altered;

The completed proposal form contains any unauthorized
additions, deletions, alternate Bids, or conditions;

The Bidder adds provisions reserving the right to reject or
accept the award, or enter into the Contract;

A price per unit cannot be determined from the Bid Proposal;
The Proposal form is not properly executed;

The Bidder fails to submit or properly complete a
Subcontractor list, if applicable, as required in Section 1-02.6;

The Bidder fails to submit or properly complete a
Disadvantaged Business Enterprise Certification, if
applicable, as required in Section 1-02.6;

The Bid Proposal does not constitute a definite and
unqualified offer to meet the material terms of the Bid
invitation; or

More than one proposal is submitted for the same project from
a Bidder under the same or different names.
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SPECIAL PROVISIONS - Continued

2.

A Proposal may be considered irregular and may be rejected if:

a. The Proposal does not include a unit price for every Bid item;

b. Any of the unit prices are excessively unbalanced (either
above or below the amount of a reasonable Bid) to the
potential detriment of the Contracting Agency;

C. Receipt of Addenda is not acknowledged;

d. A member of a joint venture or partnership and the joint
venture or partnership submit Proposals for the same project

(in such an instance, both Bids may be rejected); or

e. If Proposal form entries are not made in ink.

1-02.14 Disqualification of Bidders
(August 1, 2009 G&O GSP)

Delete this Section and replace it with the following:

A Bidder will be deemed not responsible if:

1.

The Bidder does not meet the mandatory bidder responsibility criteria
in RCW 39.04.350(1); or

Evidence of collusion exists with any other Bidder or potential Bidder.
Participants in collusion will be restricted from submitting further bids;
or

The Bidder, in the opinion of the Contracting Agency, is not qualified
for the work or to the full extent of the bid, or to the extent that the
bid exceeds the authorized prequalification amount as may have
been determined by a prequalification of the Bidder; or

An unsatisfactory performance record exists based on past or
current Contracting Agency work or for work done for others, as
judged from the standpoint of conduct of the work; workmanship; or
progress; affirmative action; equal employment opportunity
practices; termination for cause; or Disadvantaged Business
Enterprise, Minority Business Enterprise, or Women’s Business
Enterprise utilization; or

City of Sammamish
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SPECIAL PROVISIONS - Continued

5. There is uncompleted work (Contracting Agency or otherwise), which
in the opinion of the Contracting Agency might hinder or prevent the
prompt completion of the work bid upon; or

6. The Bidder failed to settle bills for labor or materials on past or
current contracts, unless there are extenuating circumstances
acceptable to the Contracting Agency; or

7. The Bidder has failed to complete a written public contract or has
been convicted of a crime arising from a previous public contract,
unless there are extenuating circumstances acceptable to the
Contracting Agency; or

8. The Bidder is unable, financially or otherwise, to perform the work, in
the opinion of the Contracting Agency; or

9. There are any other reasons deemed proper by the Contracting
Agency.

The basis for evaluation of Bidder compliance with these mandatory and
supplemental criteria shall be any documents or facts obtained by
Contracting Agency (whether from the Bidder or third parties) which any
reasonable owner would rely on for determining such compliance, including
but not limited to: (i) financial, historical, or operational data from the Bidder;
(ii) information obtained directly by the Contracting Agency from owners for
whom the Bidder has worked, or other public agencies or private
enterprises; and (iii) any additional information obtained by the Contracting
Agency which is believed to be relevant to the matter.

If the Contracting Agency determines the Bidder does not meet the bidder
responsibility criteria above and is therefore not a responsible Bidder, the
Contracting Agency shall notify the Bidder in writing, with the reasons for its
determination. Written notice will be provided to the Bidder, by facsimile to
the fax number provided at the time of obtaining the Contract Documents.
If the Bidder disagrees with this determination, it may appeal the
determination within 48 hours of receipt of the Contracting Agency’s
determination by presenting its appeal in writing to the Contracting Agency.
The Contracting Agency will consider the appeal before issuing its final
determination. If the final determination affirms that the Bidder is not
responsible, the Contracting Agency will not execute a contract with any
other Bidder until at least two business days after the Bidder determined to
be not responsible has received the final determination.
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1-02.15 Pre-Award Information
(August 14, 2013 APWA GSP)

Delete this Section and replace it with the following:

Before awarding any Contract, the Contracting Agency may require one or
more of these items or actions of the apparent lowest responsible bidder:

1.

A complete statement of the origin, composition, and
manufacture of any or all materials to be used,

Samples of these materials for quality and fitness tests,

A progress schedule (in a form the Contracting Agency
requires) showing the order of and time required for the
various phases of the work,

A breakdown of costs assigned to any bid item,

Attendance at a conference with the Engineer or
representatives of the Engineer,

Obtain, and furnish a copy of, a business license to do
business in the city or county where the work is located,

Any other information or action taken that is deemed
necessary to ensure that the Bidder is the lowest responsible
bidder.

1-03 AWARD AND EXECUTION OF CONTRACT

1-03.1 Consideration of Bids
(January 23, 2006 APWA GSP)

Revise the first paragraph to read:

After opening and reading proposals, the Contracting Agency will check
them for correctness of extensions of the prices per unit and the total price.
If a discrepancy exists between the price per unit and the extended amount
of any bid item, the price per unit will control. If a minimum bid amount has
been established for any item and the bidder’s unit or lump sum price is less

than the minimum specified amount, the Contracting Agency will unilaterally

revise the unit or lump sum price, to the minimum specified amount and

recalculate the extension. The total of extensions, corrected where

necessary, including sales taxes where applicable and such additives

City of Sammamish
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and/or alternates as selected by the Contracting Agency, will be used by the
Contracting Agency for award purposes and to fix the Awarded Contract
Price amount and the amount of the contract bond.

1-03.2 Award of Contract

(******)

Delete this Section and replace it with the following:

Normally, Contract Award or bid rejection will occur within 75 calendar days
after bid opening. If the lowest responsible Bidder and the Contracting
Agency agree, this deadline may be extended. If they cannot agree on an
extension by the 75" calendar day deadline, the Contracting Agency
reserves the right to award the Contract to the next lowest responsible
Bidder or reject all bids. The Contracting Agency will notify the successful
Bidder of the Contract Award in writing.

1-03.3 Execution of Contract
(June 16, 2006 G&O GSP)

Delete this Section and replace it with the following:

Within 10 calendar days after the Award date, the successful Bidder shall
return the signed Contracting Agency-prepared Contract, an insurance
certification as required by Section 1-07.18, and satisfactory bonds as
required by law and Section 1-03.4. Before execution of the Contract by
the Contracting Agency, the successful Bidder shall provide any pre-Award
information the Contracting Agency may require under Section 1-02.15.

Until the Contracting Agency executes a Contract, no Proposal shall bind
the Contracting Agency nor shall any work begin within the project limits or
within Contracting Agency-furnished sites. The Contractor shall bear all
risks for any work begun outside such areas and for any materials ordered
before the Contract is executed by the Contracting Agency.

A written Notice to Proceed will be issued after the Contract has been
executed by the Contractor and the Contracting Agency, and the
performance and labor and material payment bonds, other required
certificates and documents and insurance certificates are approved by the
Contracting Agency or, where applicable, by State or Federal agencies
responsible for funding any portion of the project.

City of Sammamish
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SPECIAL PROVISIONS - Continued

1-03.4 Contract Bond
(July 21, 2020, G&O GSP)

Revise the first paragraph to read:

The successful bidder shall provide an executed performance and public
works payment bonds for the full contract amount. These bonds shall:

1.

Be on Contracting Agency-furnished forms;

Be signed by an approved surety (or sureties) that:

a. Is registered with the Washington State Insurance
Commissioner; and

b. Appears on the current Authorized Insurance List in the State
of Washington published by the Office of the Insurance
Commissioner.

Be conditioned upon the faithful performance of the contract by the
Contractor within the prescribed time;

Guarantee that the Contractor will perform and comply with all
obligations, duties, and conditions under the Contract including, but
not limited to, the duty and obligation to indemnify, defend, and
protect the Contracting Agency against all losses and claims related
directly or indirectly from any failure:

a. Of the Contractor (or any of the employees, subcontractors,
or lower tier subcontractors of the Contractor) to faithfully
perform and comply with the contract; or

b. Of the Contractor (or the subcontractors or lower tier
subcontractors of the Contractor) to pay all laborers,
mechanics, subcontractors, lower tier subcontractors,
materialperson, or any other person who provides supplies or
provisions for carrying out the work.

Be conditioned upon payment of taxes, increases, and penalties
incurred on the project under Titles 50, 51, and 82 RCW; and

Be accompanied by a power of attorney for the Surety’s officer
empowered to sign the bond; and

City of Sammamish
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7. Be signed by an officer of the Contractor empowered to sign official
statements (sole proprietor or partner). If the Contractor is a
corporation, the bond must be signed by the president or vice-
president, unless accompanied by written proof of the authority of the
individual signing the bond to bind the corporation (i.e., corporate
resolution, power of attorney or a letter to such effect by the president
or vice-president).

1-03.7 Judicial Review
(November 30, 2018 APWA GSP)

Revise this Section to read:

Any decision made by the Contracting Agency regarding the Award and
execution of the Contract or Bid rejection shall be conclusive subject to the
scope of judicial review permitted under Washington Law. Such review, if
any, shall be timely filed in the Superior Court of the county where the
Contracting Agency headquarters is located, provided that where an action
is_asserted against a county, RCW 36.01.050 shall control venue and

jurisdiction.

1-04 SCOPE OF THE WORK

1-04.2 Coordination of Contract Documents, Plans, Special Provisions,
Specifications, and Addenda
(June 29, 2020 G&O GSP)

Delete the first two paragraphs of this Section and replace them with the following:

The complete Contract includes these parts: Contract (Agreement) form,
bidder’s completed Proposal Form, Contract Plans, Contract Provisions,
Standard Specifications, Standard Plans, addenda, all required certificates
and affidavits, performance and labor and material payment bonds, and
change orders. These parts complement each other in describing a
complete Work. Any requirement in one part binds as if stated in all parts.
The Contractor shall provide any work or materials clearly implied in the
Contract even if the Contract does not mention it specifically.

Any inconsistency in the parts of the Contract shall be resolved by following
this order of precedence (e.g., 1 presiding over 2, 2 over 3, 3 over 4, and so
forth):

1. Addenda,
2. Proposal Form and Agreement,
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Special Provisions,

Contract Plans,

Standard Specifications,

Contracting Agency’s Standard Plans (if any), and
WSDOT/APWA Standard Plans for Road, Bridge, and
Municipal Construction

No gk

1-04.4 Changes

1-04.4(1) Minor Changes
(June 7, 2019 G&O GSP)

This Section is revised to read as follows:

Payments or credits for changes may be made under the Bid item “Minor
Change.” At the discretion of the Contracting Agency, this procedure for
Minor Changes may be used in lieu of the more formal procedure as
outlined in Section 1-04.4, Changes.

The Contractor will be provided a copy of the completed order for Minor
Changes. The agreement for the Minor Changes will be documented by
signature of the Contractor, or notation of verbal agreement. If the
Contractor is in disagreement with anything required by the order for Minor
Changes, the Contractor may protest the order as provided in
Section 1-04.5.

Payments will be determined in accordance with Section 1-09.4. For the
purpose of providing a common Proposal for all Bidders, the Contracting
Agency has entered an amount for “Minor Change” in the Proposal to
become a part of the total Bid by the Contractor. The Contractor/Bidder is
cautioned that payment of any portion of this bid item is not guaranteed
unless such need arises during the performance of this project. Where
references are made herein to consider some work incidental to the
Contract and as such to merge the cost of incidental work into the various
items bid, no such costs shall be merged into this bid item.

All “Minor Change” work will be within the scope of the Contract Work and
will not change Contract Time.
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1-04.6 Variation in Estimated Quantities
(July 23, 2015 APWA GSP)

Delete the first paragraph of this Section and replace it with the following:

Payment to the Contractor will be made only for the actual quantities of
Work performed and accepted in conformance with the Contract. When the
accepted quantity of Work performed under a unit item varies from the
original Proposal quantity, payment will be at the unit Contract price for all
Work unless the total accepted quantity of any Contract item, adjusted to
exclude added or deleted amounts included in change orders accepted by
both parties, increases or decreases by more than 25 percent from the
original Proposal quantity, and if the total extended bid price for that item at
the time of award is equal to or greater than 10 percent of the total Contract
price at time of Award. In that case, payment for Contract Work may be
adjusted as described herein.

1-05 CONTROL OF WORK

1-05.1 Authority of the Engineer
(July 21, 2020 G&O GSP)

This Section is supplemented with the following:

The Engineer does not purport to be a safety expert, is not engaged in that
capacity under this Contract or the Engineer’s contract with the Contracting
Agency. The Engineer does not have either the authority or the
responsibility to enforce construction safety laws, rules, regulations or
procedures, or to order the stoppage of Work for claimed violations thereof.
From time to time, the Engineer may inform the Contractor of conditions that
may constitute safety issues or violations. Such information will be provided
solely to cooperate with and assist the Contractor and shall not make the
Engineer or Inspector responsible for the enforcement of safety laws, rules,
regulations or procedures. After receiving information relating to safety
issues from the Engineer, the Contractor shall make its own examination
and analysis of the situation reported and take such action, if any, that the
Contractor determines to be appropriate. The Engineer’s performance of
project representation and observation services for the Contracting Agency
shall not make the Engineer responsible for the enforcement of safety laws,
rules, regulations or procedures. The Engineer also shall not be
responsible for construction means, methods, techniques, sequences, or
procedures or for the Contractor’s failure to properly perform the Work, all
of which are entirely the responsibility of the Contractor.
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The Engineer shall have no liability whatsoever to, or contractual
relationship with, the Contractor in any way relating to this Contract. The
Contracting Agency and the Contractor must look solely to each other for
the enforcement with respect to any rights, obligations, claims or liabilities
arising under or in any way relating to the Contract. Neither the authority
given to the Engineer herein, nor any action or service provided by the
Engineer or its subconsultants with regard to the Project, shall create any
duty owed by the Engineer or its subconsultants to the Contractor or a
cause of action against the Engineer or its subconsultants by Contractor.

Neither the Engineer nor any of its assistants or agents shall have any
power to waive any obligation of the Contract. The Engineer’s failure to
reject Work that is defective or otherwise does not comply with the
requirements of the Contract shall not constitute approval or acceptance of
the Work or relieve the Contractor of its obligations under the Contract,
notwithstanding that such Work has been estimated for payment or that
payments have been made for that Work. Neither shall such failure to reject
Work, nor any acceptance by the Engineer or by the Contracting Agency of
any part of or the whole of the Work bar a claim by the Contracting Agency
at any subsequent time for recovery of damages for the cost of removal and
replacement of any portions of the Work that do not comply with the
Contract.

1-05.2 Authority of Assistants and Inspectors
(June 16, 2006 G&O GSP)

This Section is supplemented with the following:

The presence or absence of an Inspector at the Work site will be at the sole
discretion of the Contracting Agency and will not in any way relieve the
Contractor of its responsibility to properly perform the Work as required by
the Contract Provisions.

The Inspector does not purport to be a safety expert, and is not engaged in
that capacity under this Contract or the Engineer’s contract with the
Contracting Agency. The Inspector does not have the authority or the
responsibility to enforce construction safety laws, rules, regulations or
procedures, or to order the stoppage of Work for claimed violations thereof.
From time to time, the Inspector may inform the Contractor of conditions
that may constitute safety issues or violations. Such information will be
provided solely to cooperate with and assist the Contractor and shall not
make the Inspector or the Engineer responsible for the enforcement of
safety laws, rules, regulations or procedures. After receiving information
relating to safety issues from the Resident Engineer, the Contractor shall
make its own examination and analysis of the situation reported and take
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1 such action, if any, that the Contractor determines to be appropriate. The
2 Inspector’s performance of project representation and observation services
3 shall not make the Inspector responsible for the enforcement of safety laws,
4 rules, regulations or procedures; nor shall it make the Inspector responsible
5 for construction means, methods, techniques, sequences, or procedures,
6 or for the Contractor’s failure to properly perform the Work, all of which are
7 entirely the responsibility of the Contractor.
8
9 1-05.4 Conformity With and Deviation from Plans and Stakes
10 (******)
11
12 Delete this Section and replace it with the following:
13
14 1-05.4(1) Description
15
16 The Contractor shall furnish all survey necessary for the construction of this
17 project.
18
19 The Contractor shall be responsible for setting, maintaining and resetting
20 (as may be required) all alignment stakes, slope stakes, and grades
21 necessary for the construction of the roadbed, utilities, surfacing, paving,
22 sidewalks, curb ramps, signing, retaining wall, etc. Survey control data has
23 been furnished by the Contracting Agency on the Plans. Any calculations,
24 surveying, and measuring required for utilizing and maintaining the
25 necessary lines and grades shall be the Contractor’s responsibility.
26
27 1-05.4(2) Payment (New Section)
28
29 All costs incurred by the Contractor in performing the contract work in
30 Section 1-05.4 shall be considered incidental to the project and as such
31 shall be merged into the various lump sum and unit prices bid.
32

33 1-05.7 Removal of Defective and Unauthorized Work
34  (June 16, 2006 G&O GSP)

35

36  This Section is supplemented with the following:

37

38 If the Contractor fails to remedy defective or unauthorized work within the
39 time specified in a written notice from the Contracting Agency, or fails to
40 perform any part of the Work required by the Contract, the Engineer may
41 correct and remedy such work as may be identified in the written notice with
42 Contracting Agency forces or by such other means as the Contracting
43 Agency may deem necessatry.

44
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If the Contractor fails to comply with a written order to remedy what the
Engineer determines to be an emergency or urgent situation, the
Contracting Agency may have the defective work corrected immediately,
have the rejected work removed and replaced, or have work that the
Contractor refuses or fails to perform completed by others. An emergency
or urgent situation is any situation when, in the opinion of the Engineer, a
delay in taking remedial action could be potentially unsafe and may cause
risk of personal injury, property damage, or economic loss to the public, the
Work, or the Contracting Agency.

Direct or indirect costs incurred by the Contracting Agency attributable to
correcting and remedying defective or unauthorized work, or work the
Contractor failed or refused to perform, shall be paid by the Contractor.
Payment will be deducted by the Contracting Agency from monies due, or
to become due, the Contractor. Such direct and indirect costs shall include,
without limitation, compensation for additional professional services
required, and costs for repair and replacement of work of others destroyed
or damaged by correction, removal, or replacement of the Contractor’s
defective or unauthorized work.

No extension of the Contract time or additional compensation will be
allowed because of any delay in the performance of the Work attributable
to the Contracting Agency’s exercise of its rights provided by this Section.

The rights provided to the Contracting Agency by this Section shall not
diminish the Contracting Agency’s right to pursue any other or additional
remedy with respect to the Contractor’s failure to perform the Work as
required.

1-05.11 Final Inspection
(June 16, 2006 G&O GSP)

Delete this Section and replace it with the following:

1-05.11 Final Inspections and Operational Testing (New Section)
(June 16, 2006 G&O GSP)

1-05.11(1) Substantial Completion Date

When the Contractor considers the Work to be substantially complete, the
Contractor shall notify the Engineer in writing and request that the Engineer
establish the Substantial Completion Date. The Contractor’s notice shall
list the specific items of the Work that remain to be completed in order to
achieve physical completion. The Engineer will schedule an inspection of
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the Work with the Contractor to determine the status of completion. The
Engineer may also establish the Substantial Completion Date unilaterally.

If, after inspection, the Engineer concurs with the Contractor that the Work
is substantially complete and ready for its intended use, the Engineer, by
written notice to the Contractor, will establish the Substantial Completion
Date. If, after inspection, the Engineer does not consider the Work to be
substantially complete and ready for its intended use, the Engineer will
notify the Contractor in writing and provide the reasons therefore.

Upon receipt of written notice either establishing the Substantial Completion
Date or informing the Contractor that the Work is not substantially complete,
whichever is applicable, the Contractor shall pursue vigorously, diligently
and without unauthorized interruption, the work necessary to reach
substantial completion and physical completion of the Work. The
Contractor shall provide the Engineer with a revised schedule indicating
when the Contractor expects to reach substantial and physical completion
of the Work.

The above process shall be repeated until the Engineer establishes the
Substantial Completion Date and the Contractor considers the Work
physically complete and ready for final inspection.

1-05.11(2) Final Inspection and Physical Completion Date

When the Contractor considers the Work to be physically complete and
ready for final inspection, the Contractor shall provide written notice to the
Engineer requesting a final inspection. The Engineer will then schedule a
date for final inspection. The Engineer and the Contractor will then make a
final inspection, and the Engineer will notify the Contractor in writing of all
particulars in which the final inspection reveals the Work to be incomplete
or unacceptable. The Contractor shall immediately take such corrective
measures as are necessary to remedy the listed deficiencies. Corrective
work shall be pursued vigorously, diligently, and without interruption until
the listed deficiencies have been completed. This process will continue until
the Contracting Agency is satisfied the listed deficiencies have been
corrected and the Work is physically complete.

If action to correct the listed deficiencies is not initiated within seven days
after receipt of the written notice listing the deficiencies, the Contracting
Agency may, upon written notice to the Contractor, take whatever steps are
necessary to correct those deficiencies pursuant to Section 1-05.7. The
Contractor will not be allowed any extension of the Contract time or
additional compensation because of a delay in the performance of the Work
attributable to the exercise of the Contracting Agency’s rights hereunder.
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Upon correction of all deficiencies, the Engineer will notify the Contractor
and the Contracting Agency, in writing, of the date upon which the Work was
considered physically complete. That date shall constitute the Physical
Completion Date of the Contract, but shall not constitute acceptance of the
Work or imply that all the obligations of the Contractor under the Contract
have been fulfilled.

Add the following new section:

1-05.12(1) 2-Year Guarantee Period
(March 8, 2013 G&O GSP)

The Contractor shall return to the project and repair or replace all defects in
workmanship and material discovered within two years after Final
Acceptance of the Work. The Contractor shall start work to remedy any
such defects within 7 calendar days of receiving Contracting Agency’s
written notice of a defect, and shall complete such work within the time
stated in the Contracting Agency’s notice. In case of an emergency, where
damage may result from delay or where loss of services may result, such
corrections may be made by the Contracting Agency’s own forces or
another contractor, in which case the cost of corrections shall be paid by the
Contractor. In the event the Contractor does not accomplish corrections
within the time specified, the work will be otherwise accomplished and the
cost of same shall be paid by the Contractor.

When corrections of defects are made, the Contractor shall then be
responsible for correcting all defects in workmanship and materials in the
corrected work for two years after acceptance of the corrections by
Contracting Agency.

This guarantee is supplemental to and does not limit or affect the
requirements that the Contractor’s work comply with the requirements of the
Contract or any other legal rights or remedies of the Contracting Agency.

1-05.13 Superintendents, Labor and Equipment of Contractor
(August 14, 2013 APWA GSP)

Delete the sixth and seventh paragraph of this Section.
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1-05.15 Method of Serving Notices
(March 25, 2009 APWA GSP)

Revise the second paragraph to read:

All correspondence from the Contractor shall be directed to the Project
Engineer. All correspondence from the Contractor constituting any
notification, notice of protest, notice of dispute, or other correspondence
constituting notification required to be furnished under the Contract, must
be in paper format, hand delivered or sent via mail delivery service to the
Project Engineer's office.  Electronic formats such as e-mails or
electronically delivered copies of correspondence will not constitute such
notice and will not comply with the requirements of the Contract.

Add the following new section:

1-05.16 Water and Power (New Section)
(October 1, 2005 APWA GSP)

The Contractor shall make necessary arrangements, and shall bear
the costs for power and water necessary for the performance of the
work, unless the Contract includes power and water as a pay item.

1-06 CONTROL OF MATERIAL

1-06.1 Approval of Materials Prior to Use
(January 3, 2012 G&O GSP)

This Section is supplemented with the following:

The Contractor shall be responsible for the accuracy and completeness of
the information contained in each QPL and RAM submittal and shall ensure
that all material, equipment or method of work shall be as described in the
QPL and approved RAM. The Contractor shall verify that all features of all
products conform to the requirements of the Contract and Plans. The
Contractor shall ensure that there is no conflict with other submittals and
specifically notify the Contracting Agency in each case where the
Contractor’'s submittal may affect the work of another contractor or the
Contracting Agency. The Contractor shall ensure coordination of submittals
among the related crafts and subcontractors. If the Contractor proposes to
provide material, equipment, or a method of work, which deviates from the
Contract, the Contractor shall indicate so on the transmittal form
accompanying the QPL and/or RAM submittals and submit a written request
to the Engineer for approval of the proposed substitution.
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Submittals required for the Work shall include any or all of the following, as
required by the Contract:

Manufacturer's literature
Shop drawings

Material samples

Test reports

aoop

Timing of Product Submittals

All submittal information shall be sent to the Engineer through the
Contractor.

All submittals shall be provided far enough in advance of installation to allow
sufficient time for reviews and necessary approvals.

The Contractor shall allow at least 14 calendar days for the Engineer's
review of all submittals.

Number of Submittals

The Contractor shall submit four (min.) copies of each QPL and RAM
submittal. One (min.) copy will be returned to the Contractor and three
(min.) will be retained by the Contracting Agency and Engineer. In lieu of
submitting hard copies the Contractor may submit QPLs and RAMs
electronically.

Resubmittals

When a submittal is resubmitted for any reason, it shall be resubmitted
referencing the previous RAM # and the number of times it has been
resubmitted (RAM # - times resubmitted).

Delays

All costs of delays caused by the failure of the Contractor to provide
submittals in a timely manner will be borne by the Contractor.

Payment

The cost to prepare and submit submittals shall be included in the bid prices
for various items associated with the required submittals.
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1-06.1(2) Request for Approval of Material (RAM)
(June 16, 2006 G&O GSP)

This Section is supplemented with the following:

Submittal Information

Shop, catalog, and other appropriate drawings shall be submitted to the
Engineer for review prior to fabrication or ordering of all equipment or
materials specified. Submittal documents shall be clearly edited to indicate
only those items, models, or series of materials or equipment which are
being submitted for review. All extraneous materials shall be crossed out or
otherwise obliterated.

Shop drawings shall be submitted in the form of blue-line or black-line prints
of each sheet. Blueprint submittals will not be acceptable.

All shop drawings shall be accurately drawn to a scale sufficiently large
enough to show pertinent features and methods of connection or jointing.
Figure dimensions shall be used on all shop drawings, as opposed to scaled
dimensions.

All shop drawings shall bear the Contractor's certification that the Contractor
has reviewed, checked, and approved the shop drawings.

1-06.2(2)B Financial Incentive
(February 15, 2008 G&O GSP)

Delete the first sentence of the first paragraph of this Section.

1-06.4 Handling and Storing Materials
(June 16, 2006 G&O GSP)

This Section is supplemented with the following:

The Contractor may be required to provide off-site storage of equipment
and materials to enable construction to occur at the construction site. The
Contractor has full responsibility to secure all off-site storage areas, if
needed, and shall include the costs for providing such storage areas in the
Proposal for the individual equipment and material bid items requiring off-
site storage. All off-site storage areas shall be fenced, secure and have
access restricted or withheld from the general public.
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1-06.6 Recycled Materials
(January 4, 2016 APWA GSP)

Delete this Section, including its subsections, and replace it with the following:

The Contractor shall make their best effort to utilize recycled materials in
the construction of the project. Approval of such material use shall be as
detailed elsewhere in the Standard Specifications.

Prior to Physical Completion the Contractor shall report the quantity of
recycled materials that were utilized in the construction of the project for
each of the items listed in Section 9-03.21. The report shall include hot mix
asphalt, recycled concrete aggregate, recycled glass, steel furnace slag
and other recycled materials (e.g. utilization of on-site material and
aggregates from concrete returned to the supplier). The Contractor’s report
shall be provided on DOT form 350-075 Recycled Materials Reporting.

1-07 LEGAL RELATIONS AND RESPONSIBILITIES TO THE PUBLIC
1-07.1 Laws to be Observed

(May 13, 2020, WSDOT GSP)

This Section is supplemented with the following:

In response to COVID-19, the Contractor shall prepare a project specific
COVID-19 Health and Safety Plan (CHSP) in conformance with Section 1-
07.4(2) as supplemented in these specifications, COVID-19 Health and
Safety Plan (CHSP).

(June 16, 2006 G&O GSP)
This Section is supplemented with the following:

In cases of conflict between different safety regulations, the more stringent
regulation shall apply.

The Washington State Department of Labor and Industries shall be the sole
and paramount administrative agency responsible for the administration of
the provisions of the Washington Industrial Safety and Health Act of 1973
(WISHA).

All Work under this Contract shall be performed in a safe manner. The
Contractor and all Subcontractors shall observe all rules and regulations of
the Washington State Department of Labor and Industries, rules and
regulations of OSHA, WISHA or any other jurisdiction, and all other
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applicable safety standards. The Contractor shall be solely and completely
responsible for conditions of the job site, including safety of all persons and
property during performance of the Work. This requirement shall apply
continuously and not be limited to normal working hours.

The Engineer’s review of the Contractor's work plan, safety plan,
construction sequence, schedule or performance does not and is not
intended to include review or approval of the adequacy of the Contractor’s
safety measures in, on, or near the construction site. The Engineer does
not purport to be a safety expert, is not engaged in that capacity under this
Contract, and has neither the authority nor the responsibility to enforce
construction safety laws, rules, regulations, or procedures, or to order the
stoppage of Work for claimed violations thereof.

The Contractor shall exercise every precaution at all times for the
prevention of accidents and the protection of persons (including employees)
and property. All exposed moving parts of equipment capable of inflicting
injury by accidental contact shall be protected with sturdy removable guards
in accordance with applicable safety regulations.

1-07.2 Sales Tax

Delete this section, including its subsections, in its entirety and replace it with the
following:

1-07.2 Sales Tax
(June 27, 2011 APWA GSP)

The Washington State Department of Revenue has issued special rules
on the State sales tax. Sections 1-07.2(1) through 1-07.2(3) are meant to
clarify those rules. The Contractor should contact the Washington State
Department of Revenue for answers to questions in this area. The
Contracting Agency will not adjust its payment if the Contractor bases a
bid on a misunderstood tax liability.

The Contractor shall include all Contractor-paid taxes in the unit bid prices
or other contract amounts. In some cases, however, state retail sales tax
will not be included. Section 1-07.2(2) describes this exception.

The Contracting Agency will pay the retained percentage (or release the
Contract Bond if a FHWA funded project) only if the Contractor has
obtained from the Washington State Department of Revenue a certificate
showing that all contract-related taxes have been paid (RCW 60.28.051).
The Contracting Agency may deduct from its payments to the Contractor
any amount the Contractor may owe the Washington State Department of

City of Sammamish
228™M Avenue Curb Ramp Retrofit and Catch Basin Repairs
G&O #20495 1-28



O~NO OIS WNPE

SPECIAL PROVISIONS - Continued

Revenue, whether the amount owed relates to this contract or not. Any
amount so deducted will be paid into the proper State fund.

1-07.2(1) State Sales Tax — Rule 171

WAC 458-20-171, and its related rules, apply to building, repairing, or
improving streets, roads, etc., which are owned by a municipal
corporation, or political subdivision of the state, or by the United States,
and which are used primarily for foot or vehicular traffic. This includes
storm or combined sewer systems within and included as a part of the
street or road drainage system and power lines when such are part of the
roadway lighting system. For work performed in such cases, the
Contractor shall include Washington State Retail Sales Taxes in the
various unit bid item prices, or other contract amounts, including those that
the Contractor pays on the purchase of the materials, equipment, or
supplies used or consumed in doing the work.

1-07.2(2) State Sales Tax — Rule 170

WAC 458-20-170, and its related rules, apply to the constructing and
repairing of new or existing buildings, or other structures, upon real
property. This includes, but is not limited to, the construction of streets,
roads, highways, etc., owned by the state of Washington; water mains and
their appurtenances; sanitary sewers and sewage disposal systems
unless such sewers and disposal systems are within, and a part of, a
street or road drainage system; telephone, telegraph, electrical power
distribution lines, or other conduits or lines in or above streets or roads,
unless such power lines become a part of a street or road lighting system;
and installing or attaching of any article of tangible personal property in or
to real property, whether or not such personal property becomes a part of
the realty by virtue of installation.

For work performed in such cases, the Contractor shall collect from the
Contracting Agency, retail sales tax on the full contract price. The
Contracting Agency will automatically add this sales tax to each payment
to the Contractor. For this reason, the Contractor shall not include the
retail sales tax in the unit bid item prices, or in any other contract amount
subject to Rule 170, with the following exception.

Exception: The Contracting Agency will not add in sales tax for a payment
the Contractor or a subcontractor makes on the purchase or rental of
tools, machinery, equipment, or consumable supplies not integrated into
the project. Such sales taxes shall be included in the unit bid item prices
or in any other contract amount.
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1-07.2(3) Services

The Contractor shall not collect retail sales tax from the Contracting
Agency on any contract wholly for professional or other services (as
defined in Washington State Department of Revenue Rules 138 and 244).

1-07.4 Sanitation

1-07.4(2) Health Hazards
(May 13, 2020 G&0O GSP)

This Section is supplemented with the following:

COVID-19 Health and Safety Plan (CHSP)

The Contractor shall prepare a project specific COVID-19 Health and Safety
Plan (CHSP). The CHSP shall be prepared and submitted as a Type 2
Working Drawing prior to beginning physical Work. The CHSP shall be
based on the most current State and Federal requirements. If the State and
Federal requirements are revised, the CHSP shall be updated as necessary
to conform to the current requirements.

The Contractor shall update and resubmit the CHSP as the work progresses
and new activities appear on the look ahead schedule required under
Section 1-08.3(2)D. If the conditions change on the project, or a particular
activity, the Contractor shall update and resubmit the CHSP. Work on any
activity shall cease if conditions prevent full compliance with the CHSP.

The CHSP shall address the health and safety of all people associated with
the project including Contracting Agency workers in the field, Contractor
personnel, consultants, project staff, subcontractors, suppliers and anyone
on the project site, staging areas, or yards.

The cost for development and implementation of the CHSP shall be
incidental to associated items of the Contract Work.

1-07.7 Load Limits
(March 13, 1995 WSDOT GSP)

This Section is supplemented with the following:

If the sources of materials provided by the Contractor necessitate hauling
over roads other than Contracting Agency roads, the Contractor shall, at the
Contractor’s expense, make all arrangements for the use of the haul routes.
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1-07.9(5) Required Documents
(June 29, 2020 G&O GSP)

Delete this Section and replace it with the following:
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General

All “Statements of Intent to Pay Prevailing Wages”, “Affidavits of Wages
Paid” and Certified Payrolls, including a signed Statement of Compliance
for Federal-aid projects, shall be submitted to the State L&l online Prevailing
Wage Intent & Affidavit (PWIA) system. "Statements of Intent to Pay
Prevailing Wages”, and “Affidavits of Wages Paid” shall also be submitted
to the Engineer. When requested by the Engineer, Certified Payrolls shall
also be submitted to the Engineer.

Intents and Affidavits

On forms provided by the Industrial Statistician of State L&I, the Contractor
shall submit to the Engineer the following for themselves and for each firm
covered under RCW 39.12 that will or has provided Work and materials for
the Contract:

1. The approved “Statement of Intent to Pay Prevailing Wages” State
L&I’s form number F700-029-000. The Contracting Agency will
make no payment under this Contract until this statement has been
approved by State L&l and reviewed by the Engineer.

2. The approved “Affidavit of Prevailing Wages Paid”, State L&I’s form
number F700-007-000. The Contracting Agency will not grant
Completion until all approved Affidavit of Wages paid for the
Contractor and all Subcontractors have been received by the
Engineer. The Contracting Agency will not release to the Contractor
any funds retained under RCW 60.28.011 until “Affidavit of
Prevailing Wages Paid” forms have been approved by State L&
and all of the approved forms have been submitted to the Engineer
for every firm that worked on the Contract.

The Contractor is responsible for requesting these forms from State L&l and
for paying any fees required by State L&l.

Certified Payrolls

Certified payrolls are required to be submitted by the Contractor for
themselves, all Subcontractors and all lower tier subcontractors. The
payrolls shall be submitted weekly on all Federal-aid projects and no less
than monthly on State funded projects.
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Penalties for Noncompliance

The Contractor is advised, if these payrolls are not supplied within the
prescribed deadlines, any or all payments may be withheld until compliance
is achieved. In addition, failure to provide these payrolls may result in other
sanctions as provided by State laws (RCW 39.12.050) and/or Federal
regulations (29 CFR 5.12).

1-07.13 Contractor’s Responsibility for Work
(March 31, 2010 G&O GSP)

1-07.13(1) General
Delete this Section in its entirety and replace it with the following:

All work and material for the contract, including any change order work, shall
be at the sole risk of the Contractor until the entire improvement has been
completed as determined by the Engineer, except as provided in this
Section.

The Contractor shall rebuild, repair, restore, and make good all damages to
any portion of the permanent or temporary work occurring before the
physical completion date and shall bear all the expense to do so.

If the performance of the work is delayed as a result of damage by others,
an extension of time will be evaluated in accordance with Section 1-08.8.

Nothing contained in this Section shall be construed as relieving the
Contractor of responsibility for, or damage resulting from, the Contractor’s
operations or negligence, nor shall the Contractor be relieved from full
responsibility for making good any defective work or materials as provided
for under Section 1-05.

1-07.16 (1) Private/Public Property
(August 1, 2009 G&O GSP)

This Section is supplemented with the following:

The Contractor shall keep the Work site, staging areas, and Contractor’s
facilities clean and free from rubbish and debris. Materials and equipment
shall be removed from the site when they are no longer necessary.

Damage and Claims

Along the street to be improved there are privately owned improvements on
the properties abutting the right-of-way. Even though all reasonable
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1 precaution is to be taken by the Contractor, these improvements may in
2 some instances be damaged. In the event such occurs, and claims for
3 damages are filed by the property owners, the Contracting Agency will
4 request the Contractor to provide evidence that the Contractor has
5 requested its insurance company to contact the claimant. Any settlement
6 for claims for damage to private property shall be by and between the
7 claimant, the Contractor, and the Contractor’s insurance company.
8
9 1-07.17 Utilities and Similar Facilities
10 (April 2, 2007 WSDOT GSP)
11
12 This Section is supplemented with the following:
13
14 Locations and dimensions shown in the Plans for existing facilities are in
15 accordance with available information obtained without uncovering,
16 measuring, or other verification.
17
18 Utility Locations
19
20 The following addresses and telephone numbers of utility companies known
21 or suspected of having facilities within the project limits are supplied for the
22 Contractor’s convenience.
23
Communication Communication
Comcast Cable CenturyLink
Joe Fordon Daniel Schierling
1525 75 Street SW, Suite 200 Local Network Engineer
Everett, WA 98203 1550 Newport Way NW
(425) 263-5348 Issaquah, WA 98027
(425) 677-0744
Power Water & Sanitary Sewer
Puget Sound Energy Sammamish Plateau Water and
Fremont Aguinaldo Sewer District
(425) 223-0936 Kyle Wong
Fremont.Aquinaldo@pse.com (425) 392-6256
Gas Lake Washington School District
Puget Sound Energy Support Services
Jeanne Coleman Drew Hrcek, Maintenance
35413 SE Douglas Street Field Supervisor
Snoqualmie, WA 98065 (425) 736-1124
(425) 748-6311 (425) 589-5918
Jeanne.Coleman@pse.com ahrcek@lwsd.org
24
25
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1-07.17(2) Utility Construction, Removal, or Relocation by Others
(July 20, 2020 G&O GSP)

Delete this Section in its entirety and replace with the following:

O~NO OIS WNPE

Any authorized agent of the Contracting Agency or utility owners may enter
the right-of-way to repair, rearrange, alter, or connect their equipment. The
Contractor shall cooperate with such effort and shall avoid creating delays
or hindrances to those doing the work. As needed, the Contractor shall
arrange to coordinate work schedules.

The Contractor shall carry out the Work in a way that will minimize
interference and delay for all forces involved. Any costs incurred prior to
the utility owners anticipated completion (or if no completion is specified,
within a reasonable period of time) that results from the coordination and
prosecution of the Work regarding utility adjustment, relocation,
replacement, or construction shall be at the Contractor’s expense as
provided in Section 1-05.14.

The Contractor shall coordinate all work with the various utility companies
and their Contractors. The Contractor, when scheduling his work crews,
shall use production rates that anticipate the need to provide block-outs
and/or gaps in the driveways, curb and gutter, and/or pavement sections
where existing utility structures currently exist, and then come back at a
later time to construct the missing sections after the utility has been
relocated or adjusted by the applicable utility. The Contractor shall assume
that the utilities will not be relocated prior to construction of this project nor
at his convenience during the course of construction. As such, the
Contractor shall assume such, and schedule his crews and his
subcontractors to remobilize to the various sites and temporarily relocate
his or his subcontractor’s crews to other areas of the project and complete
other unaffected portions of the project in order to coordinate the relocation
of the utilities with the various utility companies. There shall be no additional
money or time due the Contractor for leaving gaps or for block-out
construction, remobilization, demobilization, out of sequence construction,
relocation of work crews, and construction of curb, gutter, or driveway
patches after the utility has been relocated. It is the intent of these
Specifications that the Contractor diligently pursue other work on the site
when such conflicts occur and recognize and plan for the inherent
inefficiencies and impaired production rates.

Payment

All costs to comply with this Section and repair specified in this Section,
unless otherwise stated, are incidental to the Contract and are the
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SPECIAL PROVISIONS - Continued

responsibility of the Contractor. The Contractor shall include all related
costs in the bid prices of the Contract.

1-07.18 Public Liability and Property Damage Insurance
(January 4, 2016 G&O GSP)

Delete this Section and replace it with the following:

1-07.18(1) General Requirements

A.

The Contractor shall procure and maintain insurance described in all
subsections of 1-07.18 of these Special Provisions, from insurers
with a current A.M. Best rating not less than A — VIl and licensed to
do business in the state of Washington. The Contracting Agency
reserves the right to approve or reject the insurance provided, based
on the insurer (including financial condition), terms and coverage, the
Certificate of Insurance, and/or endorsements.

The Contractor shall keep this insurance in force during the term of
the Contract and for thirty (30) days after the Physical Completion
Date, unless otherwise indicated.

All insurance coverage required by this section shall be written and
provided by “occurrence-based” policy forms rather than by “claims
made” forms.

The insurance policies shall contain a “cross liability” provision.

The Contractor’s and all subcontractors’ insurance coverage shall be
primary and non-contributory insurance as respects the Contracting
Agency’s insurance, self-insurance, or insurance pool coverage.
Any insurance, self-insurance or self-insured pool coverage
maintained by the Contracting Agency shall be excess of the
Contractor’s insurance and shall not contribute with it.

The Contractor shall provide the Contracting Agency and all
Additional Insured with written notice of any policy cancellation and
the date of effective cancellation within 2 business days of receipt.

The Contractor shall not begin work under the Contract until the
required insurance has been obtained and approved by the
Contracting Agency.

Failure on the part of the Contractor to maintain the insurance as
required shall constitute a material breach of Contract, upon which
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the Contracting Agency may, after giving five business days notice to
the Contractor to correct the breach, immediately terminate the
Contract or, at its discretion, procure or renew such insurance and
pay any and all premiums in connection therewith, with any sums so
expended to be repaid to the Contracting Agency on demand, or at
the sole discretion of the Contracting Agency, offset against funds
due the Contractor from the Contracting Agency.

l. All costs for insurance shall be incidental to and included in the unit
or lump sum prices of the Contract and no additional payment will be
made.

1-07.18(2) Additional Insured
All insurance policies, with the exception of Workers Compensation, shall

name the following listed entities as additional insured(s) using the forms or
endorsements required herein:

o The Contracting Agency and its officers, elected officials,
employees, agents, and volunteers;
o Gray & Osborne, Inc.

The above-listed entities shall be additional insured(s) for the full available
limits of liability maintained by the Contractor, irrespective of whether such
limits maintained by the Contractor are greater than those required by this
Contract, and irrespective of whether the Certificate of Insurance provided
by the Contractor pursuant to 1-07.18(4) describes limits lower than those
maintained by the Contractor.

1-07.18(3) Subcontractors

Contractor shall ensure that each subcontractor of every tier obtains and
maintains at a minimum the insurance coverages listed in 1-07.18(5)A and
1-07.18(5)B. Upon request of the Contracting Agency, the Contractor shall
provide evidence of such insurance.

1-07.18(4) Verification of Coverage

The Contractor shall deliver to the Contracting Agency a Certificate(s) of
Insurance and endorsements for each policy of insurance meeting the
requirements set forth herein when the Contractor delivers the signed
Contract for the work. The certificate and endorsements must conform to
the following requirements:
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An ACORD certificate or a form determined by the Contracting
Agency to be equivalent. The certificate or an endorsement
form shall indicate the Contractor’s insurance is primary and
non-contributory.

The Contractor shall obtain endorsement forms CG 2010 10
01, CG 2032 07 04 and CG 2037 10 01 or the equivalent of
each, naming the Contracting Agency and all other entities
listed in 1-07.18(2) as Additional Insured(s) and showing the
policy number. If the Contractor is unsuccessful in securing
these endorsements after exerting commercially reasonable
efforts, the Contractor shall obtain other endorsements
providing equivalent protection to the Additional Insured.
Commercially reasonable efforts shall be evidenced by a
signed statement by the Contractor’s insurance broker
indicating that endorsement forms CG 2010 10 01, CG 2032
07 04 and CG 2037 10 01 are not available and the
endorsements submitted provide equivalent protection to the
Additional Insured.

Any other amendatory endorsements to show the coverage
required herein.

A notation of coverage enhancements on the Certificate of
Insurance shall not satisfy these requirements; actual
endorsements must be submitted.

Upon request, the Contractor shall forward to the Contracting Agency
a full and certified copy of the insurance policy(s). If Builders Risk
Insurance is required on this Project, a full and certified copy of that
policy is required when the Contractor delivers the signed Contract
for the Work.

1-07.18(5) Coverages and Limits

The insurance shall provide the minimum coverages and limits set forth
below. Providing coverage in these stated minimum limits shall not be
construed to relieve the Contractor from liability in excess of such limits. All
deductibles and self-insured retentions must be disclosed and are subject
to approval by the Contracting Agency. The cost of any claim payments
falling within the deductible shall be the responsibility of the Contractor.
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SPECIAL PROVISIONS - Continued

1-07.18(5)A Commercial General Liability

Commercial General Liability insurance shall be written on coverage forms
at least as broad as ISO occurrence form CG 00 01, including but not limited
to liability arising from premises, operations, stop gap liability, independent
contractors, products-completed operations, personal and advertising
injury, and liability assumed under an insured contract. There shall be no
exclusion for liability arising from explosion, collapse or underground
property damage.

The Commercial General Liability insurance shall be endorsed to provide a
per project general aggregate limit, using 1SO form CG 25 03 05 09 or an
equivalent endorsement.

Contractor shall maintain Commercial General Liability Insurance arising
out of the Contractor's completed operations for at least three years
following Substantial Completion of the Work.

Such policy must provide the following minimum limits:

$1,000,000 Each Occurrence

$2,000,000 General Aggregate

$2,000,000 Products & Completed Operations Aggregate
$1,000,000 Personal & Advertising Injury, each offence
$1,000,000 Stop Gap/Employers’ Liability

1-07.18(5)B Automobile Liability

Automobile Liability for owned, non-owned, hired, and leased vehicles, with
an MCS 90 endorsement and a CA 9948 endorsement attached if
‘pollutants” are to be transported. Such policy(ies) must provide the
following minimum limit:

$1,000,000 combined single limit each accident

1-07.18(5)C Workers’ Compensation

The Contractor shall comply with Workers’ Compensation coverage as
required by the Industrial Insurance laws of the state of Washington.

1-07.18(5)D Excess or Umbrella Liability
The Contractor shall provide Excess or Umbrella Liability coverage with

limits not less than $2 million per occurrence and annual aggregate. This
excess or umbrella liability coverage shall be excess over and at least as
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broad in coverage as the Contractor's Commercial General and Auto
Liability insurance.

This requirement may be satisfied instead through the Contractor’s primary
Commercial General and Automobile Liability coverage, or any combination
thereof.

1-07.18(5)E Builders Risk Insurance

The Contractor shall purchase and maintain Builders Risk insurance
covering interests of the Contracting Agency, the Contractor,
Subcontractors, and Sub-subcontractors in the work. Builders Risk shall be
required for all structures on the project. A structure is any equipment,
facility, building, bridge, retaining wall, or tank extending four feet or more
above adjacent grade; or any facility less than four feet above adjacent
grade, and containing more than $50,000 worth of electrical or mechanical
equipment. Poles, light standards, or antenna less than 50 feet in height
and less than two feet in diameter shall not be considered structures.
Builders Risk insurance, when required, shall be on an all-risk policy form
and shall insure against the perils of fire and extended coverage and
physical loss or damage including flood, earthquake, theft, vandalism,
malicious mischief and collapse. The Builders Risk insurance, when
required, shall include coverage for temporary buildings, debris removal,
and damage to materials in transit or stored off-site. Such insurance shall
cover “soft costs” including but not limited to design costs, licensing fees,
and architect’s and engineer’s fees. Builders Risk insurance shall be written
in the amount of the completed value of the applicable portions of the
project, with no coinsurance provisions.

The Builders Risk insurance covering the Work shall have a deductible of
$5,000 for each occurrence, which will be the responsibility of the
Contractor. Higher deductibles for flood, earthquake and all other perils
may be accepted by the Contracting Agency upon written request by the
Contractor and written acceptance by the Contracting Agency. Any
increased deductibles accepted by the Contracting Agency will remain the
responsibility of the Contractor.

The Builders Risk insurance shall be maintained until the Physical
Completion Date.

The Contractor and the Contracting Agency waive all rights against each
other and any of their Subcontractors, Sub-subcontractors, agents and
employees, each of the other, for damages caused by fire or other perils to
the extent covered by Builders Risk insurance or other property insurance
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applicable to the work. The policies shall provide such waivers by
endorsement or otherwise.

Liability for facilities not covered by Builders Risk shall remain the
responsibility of the contractor.

1-07.23 Public Convenience and Safety

1-07.23(1) Construction Under Traffic

(******)

Delete

the second paragraph of this Section and replace it with the following:

To disrupt public traffic as little as possible, the Contractor shall permit traffic
to pass through the Work with the least possible inconvenience or delay.
The Contractor shall maintain existing roads, streets, sidewalks, and paths
within the project limits, keeping them open, and in good, clean, safe
condition at all times. Accessibility to existing or temporary pedestrian push
buttons shall not be impaired. Deficiencies caused by the Contractor’'s
operations shall be repaired at the Contractor’s expense. Deficiencies not
caused by the Contractor’s operations shall be repaired by the Contractor
when directed in writing by the Engineer, at the Contracting Agency’s
expense. The Contractor shall also maintain roads, streets, sidewalks, and
paths adjacent to the project limits when affected by the Contractor’'s
operations. Snow and ice control will be performed by the Contracting
Agency or the Project will be shutdown at the Contracting Agency’s
discretion. The Contractor shall perform the following:

1. Remove or repair any condition resulting from the Work that
might impede traffic or create a hazard.

2. Keep existing traffic signal and street lighting systems in
operation as the Work proceeds.

3. Maintain the striping on the roadway.

4, Maintain existing permanent signing.

5. Keep drainage systems clean and allow for unobstructed flow
of water.
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(February 3, 2020 WSDOT GSP)
This Section is supplemented with the following:

O~NO OIS WNPE

36
37
38

Work Zone Clear Zone

The Work Zone Clear Zone (WZCZ) applies during working and
nonworking hours. The WZCZ applies only to temporary roadside
objects introduced by the Contractor’s operations and does not apply
to preexisting conditions or permanent Work. Those work operations
that are actively in progress shall be in accordance with adopted and
approved Traffic Control Plans, and other contract requirements.

During nonworking hours equipment or materials shall not be within
the WZCZ unless they are protected by permanent guardrail or
temporary concrete barrier. The use of temporary concrete barrier
shall be permitted only if the Engineer approves the installation and
location.

During actual hours of work, unless protected as described above,
only materials absolutely necessary to construction shall be within the
WZCZ and only construction vehicles absolutely necessary to
construction shall be allowed within the WZCZ or allowed to stop or
park on the shoulder of the roadway.

The Contractor's nonessential vehicles and employees private
vehicles shall not be permitted to park within the WZCZ at any time
unless protected as described above.

Deviation from the above requirements shall not occur unless the
Contractor has requested the deviation in writing and the Engineer
has provided written approval.

Minimum WZCZ distances are measured from the edge of traveled
way and will be determined as follows:

Regulatory Distance From Traveled Way
Posted Speed (Feet)
35 mph or less 10
40 mph 15
45 to 50 mph 20
55 to 60 mph 30
65 mph or greater 35

Minimum Work Zone Clear Zone Distance

City of Sammamish
228™M Avenue Curb Ramp Retrofit and Catch Basin Repairs
G&O #20495 1-41



SPECIAL PROVISIONS - Continued

(******)

This Section is supplemented with the following:

O~NO OIS WNPE

Lane closures are subject to the following restrictions:
Lane Closures shall be allowed from 9:30 a.m. to 3:00 p.m.
If the Engineer determines the permitted closure hours adversely affect
traffic, the Engineer may adjust the hours accordingly. The Engineer will
notify the Contractor in writing of any change in the closure hours.
Lane closures are not allowed on any of the following:
1. A holiday,
2. A holiday weekend; holidays that occur on Friday, Saturday,
Sunday or Monday are considered a holiday weekend. A holiday

weekend includes Saturday, Sunday, and the holiday.

3. After 6:00 p.m. on the day prior to a holiday or holiday weekend,
and

4, Before 7:00 a.m. on the day after the holiday or holiday weekend.

1-07.24 Rights of Way
(July 20, 2020 G&O GSP)

Delete this section in its entirety, and replace it with the following:

Street right of way lines, limits of easements, and limits of construction
permits are indicated in the Plans. The Contractor’s construction activities
shall be confined within these limits, unless arrangements for use of private
property are made.

Generally, the Contracting Agency will have obtained, prior to bid opening,
all rights of way and easements, both permanent and temporary, necessary
for carrying out the work. Exceptions to this are noted in the Bid Documents
or will be brought to the Contractor’s attention by a duly issued Addendum.

Whenever any of the work is accomplished on or through property other
than public right of way, the Contractor shall meet and fulfill all covenants
and stipulations of any easement agreement obtained by the Contracting
Agency from the owner of the private property. Copies of the easement
agreements may be included in the Contract Provisions or made available
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to the Contractor as soon as practical after they have been obtained by the
Engineer.

The Contractor shall not proceed with any portion of the work in areas where
right of way, easements or rights of entry have not been acquired until the
Engineer certifies to the Contractor that the right of way or easement is
available or that the right of entry has been received.

The Contractor shall be responsible for providing, without expense or
liability to the Contracting Agency, any additional land and access thereto
that the Contractor may desire for temporary construction facilities, storage
of materials, or other Contractor needs. However, before using any private
property, whether adjoining the work or not, the Contractor shall file with the
Engineer a written permission of the private property owner, and, upon
vacating the premises, a written release from the property owner of each
property disturbed or otherwise interfered with by reasons of construction
pursued under this contract. The statement shall be signed by the private
property owner, or proper authority acting for the owner of the private
property affected, stating that permission has been granted to use the
property and all necessary permits have been obtained or, in the case of a
release, that the restoration of the property has been satisfactorily
accomplished. The statement shall include the parcel number, address,
and date of signature. Written releases must be filed with the Engineer
before the Completion Date will be established.

Payment
All costs to comply with this Section are incidental to the Contract and are

the responsibility of the Contractor. The Contractor shall include all related
costs in the bid prices of the Contract.

1-08 PROSECUTION AND PROGRESS

Add the following new section:

1-08.0 Preliminary Matters (New Section)
(May 25, 2006 APWA GSP)

1-08.0(1) Preconstruction Conference
(October 10, 2008 G&O GSP)

Prior to the Contractor beginning the Work, a preconstruction conference
will be held between the Contractor, the Contracting Agency, the Engineer
and such other persons as may be invited. The purpose of the
preconstruction conference will be:
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1. To review the initial progress schedule;

2. To establish a working understanding among the various
persons associated with or affected by the Work;

3. To establish and review procedures for progress payment,
notifications, approvals, submittals, etc.;

4. To establish normal working hours for the Work;

5. To review traffic control; and

6. To discuss such other related items as may be pertinent to the
Work.

The Contractor shall prepare and submit the following to the Engineer at the
preconstruction meeting:

1. Breakdown of all lump sum items in the Proposal;
2. A preliminary schedule for working drawing submittals; and
3. A list of material sources for approval, if applicable.

Add the following new section:

1-08.0(2) Hours of Work
(December 8, 2014 APWA GSP)

Except in the case of emergency or unless otherwise approved by the
Engineer, the normal working hours for the Contract shall be any
consecutive 8-hour period between 7:00 a.m. and 6:00 p.m. Monday
through Friday, exclusive of a lunch break. If the Contractor desires different
than the normal working hours stated above, the request must be submitted
in writing prior to the preconstruction conference, subject to the provisions
below. The working hours for the Contract shall be established at or prior
to the preconstruction conference.

All working hours and days are also subject to local permit and ordinance
conditions (such as noise ordinances).

If the Contractor wishes to deviate from the established working hours, the
Contractor shall submit a written request to the Engineer for consideration.
This request shall state what hours are being requested, and why.
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Requests shall be submitted for review no later than 48 hours prior to the
day(s) the Contractor is requesting to change the hours.

If the Contracting Agency approves such a deviation, such approval may be
subject to certain other conditions, which will be detailed in writing. For
example:

1.

On non-Federal aid projects, requiring the Contractor to reimburse
the Contracting Agency for the costs in excess of straight-time costs
for Contracting Agency representatives who worked during such
times. (The Engineer may require designated representatives to be
present during the work. Representatives who may be deemed
necessary by the Engineer include, but are not limited to: survey
crews; personnel from the Contracting Agency’s material testing lab;
inspectors; and other Contracting Agency employees or third party
consultants when, in the opinion of the Engineer, such work
necessitates their presence.)

Considering the work performed on Saturdays, Sundays, and
holidays as working days with regard to the contract time.

Considering multiple work shifts as multiple working days with
respect to contract time even though the multiple shifts occur in a
single 24-hour period.

If a 4-10 work schedule is requested and approved the non working
day for the week will be charged as a working day.

If Davis Bacon wage rates apply to this Contract, all requirements
must be met and recorded properly on certified payroll

1-08.1 Subcontracting
(May 30, 2019 APWA GSP, Option B)

Delete the ninth paragraph, beginning with “On all projects, the Contractor shall

certify...”.

1-08.3(2)A Type A Progress Schedule
(March 13, 2012 APWA GSP)

Revise this section to read:

The Contractor shall submit four copies of a Type A Progress Schedule no
later than at the preconstruction conference, or some other mutually agreed
upon submittal time. The schedule may be a critical path method (CPM)
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schedule, bar chart, or other standard schedule format. Regardless of which
format used, the schedule shall identify the critical path. The Engineer will
evaluate the Type A Progress Schedule and approve or return the schedule
for corrections within 15 calendar days of receiving the submittal.

1-08.3(2)D Weekly Look Ahead Schedule
(August 2009 G&O GSP)

This Section is supplemented with the following:

The Contractor shall attend a weekly construction meeting with the
Contracting Agency. The meeting will include discussion of the weekly look
ahead schedule, status of the work, utility coordination, and traffic control.
The Contractor’s superintendent/foreman shall attend and participate in the
weekly construction meeting.

1-08.4 Prosecution of Work
(April 8, 2020 G&O GSP)

Delete the first sentence of this Section and replace with the following:

The Contract time shall begin on the first working day following the 10
calendar day after the issuance of the written notice to proceed or the first day
on which the Contractor begins to perform Work on the site, whichever first
occurs. No work on site shall be performed until the Contracting Agency has
accepted the Contractor's COVID-19 Health and Safety Plan.

1-08.5 Time for Completion
(June 30, 2020 G&O GSP)

Delete this Section in its entirety and replace with the following:

The Contractor shall complete all Contract Work within the number of
working days stated in the Contract Provisions or as extended by the
Engineer in accordance with Section 1-08.8. Every day will be counted as
a working day unless it is a nonworking day or an Engineer determined
unworkable day. A nonworking day is defined as a Saturday, a Sunday, a
day on which the Contract specifically suspends Work, or one of these
holidays: January 1, the third Monday of January, the third Monday of
February, Memorial Day, July 4, Labor Day, November 11, Thanksgiving,
the day after Thanksgiving, and Christmas Day. When any of these
holidays fall on a Sunday, the following Monday shall be counted a
nonworking day. When the holiday falls on a Saturday, the preceding Friday
shall be counted a nonworking day. The days between December 25 and
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January 1 will be classified as nonworking days, provided the Contractor
actually suspends performance of the Work.

Any unworkable day is defined as a half or whole day the Engineer declares
to be unworkable because of weather or conditions caused by the weather
that prevents satisfactory and timely performance of the Work. If the
Contractor works, regardless of the weather, that day shall be counted as a
working day. Other conditions beyond the control of the Contractor may
gualify for an extension of time in accordance with Section 1-08.8.

The Contract time shall begin on the first working day following the 10t
calendar day after the issuance of the written notice to proceed or the first
day on which the Contractor begins to perform Work on the site, whichever
first occurs. The Contract Provisions may specify another starting date for
the Contract time, in which case time will begin on the starting date
specified.

Each working day shall be charged to the Contract as it occurs until the
Work is physically complete. If requested by the Contractor in writing, the
Engineer will provide the Contractor with a weekly statement that shows the
number of working days: (1) charged to the Contract the week before; (2)
specified for the substantial and physical completion of the Contract; and
(3) remaining for the substantial and physical completion of the Contract.
The statement will also show the nonworking days and any partial or whole
days that the Engineer determines to be unworkable. If the Contractor
disagrees with any statement issued by the Engineer, the Contractor shall
submit a written protest within 10 calendar days after the date of the
statement. The protest shall be sufficiently detailed to enable the Engineer
to ascertain the basis for the dispute and the amount of time disputed. Any
statement that is not protested by the Contractor as required in this Section
shall be deemed as having been accepted. If the Contractor elects to work
10 hours a day for four days a week (a 4-10 schedule), the fifth day of the
week of that week will be charged as a working day if that day would be
chargeable as a working day if the Contractor had not elected to utilize the
4-10 schedule.

The Engineer will give the Contractor written notice of the Completion Date
of the Contract after all of the Contractor’s obligations under the Contract
have been performed by the Contractor. The following events must occur
before the Completion Date will be established:

1. The physical Work on the project must be complete; and

2. The Contractor must furnish all documentation required by the
Contract and required by law, to allow the Contracting Agency
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1-08.8 Extension of Time

to process final acceptance of the Contract. The following
documents must be received by the Project Engineer prior to
establishing a Completion Date:

a.

b.

Certified payrolls (per Section 1-07.9(5));

Material acceptance certification documents;

Final Contract Voucher certification;

Property owner releases required by Section 1-07.24.

Affidavits of Wages Paid for the Contractor and all
subcontractors must be submitted to the Contracting
Agency.

A copy of the Notice of Termination sent to the
Washington State Department of Ecology (Ecology);
the elapse of 30 calendar days from the date of receipt
of the Notice of Termination by Ecology; and no
rejection of the Notice of Termination by Ecology. This
requirement will not apply if the Construction
Stormwater General Permit is transferred back to the
Contracting Agency in accordance with
Section 8-01.3(16).

(February 15, 2008 G&O GSP)

Delete Item 6 of the third paragraph and replace it with the following:

6.

If the actual quantity of Work performed for a bid item was more than
the original Plan quantity and increased the duration of a critical
activity, and if the total extended bid price for that item at time of
award was equal to or greater than 10 percent of the total Contract
price at time of award. Extensions of time will be limited to only those
bid items where the quantity exceeded the original Plan quantity by
25 percent or more.
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1-09 MEASUREMENT AND PAYMENT

1-09.2(1) General Requirements for Weighing Equipment
(July 23, 2015 APWA GSP, Option 2)

Revise item 4 of the fifth paragraph to read:

4, Test results and scale weight records for each day’s hauling
operations are provided to the Engineer daily. Reporting shall utilize
WSDOT form 422-027, Scaleman’s Daily Report, unless the printed
ticket contains the same information that is on the Scaleman’s Daily
Report Form. The scale operator must provide AM and/or PM tare
weights for each truck on the printed ticket.

1-09.2(5) Measurement
(May 2, 2017 APWA GSP)

Revise the first paragraph to read:
Scale Verification Checks — At the Engineer’s discretion, the Engineer

may perform verification checks on the accuracy of each batch, hopper, or
platform scale used in weighing contract items of Work.

1-09.6 Force Account

Add the following to this Section:

(October 10, 2008 APWA GSP)

The Contracting Agency has estimated and included in the Proposal, dollar
amounts for all items to be paid per force account, only to provide a common
proposal for Bidders. All such dollar amounts are to become a part of
Contractor's total bid. However, the Contracting Agency does not warrant
expressly or by implication, that the actual amount of work will correspond
with those estimates. Payment will be made on the basis of the amount of
work actually authorized by Engineer.

1-09.7 Mobilization
(June 6, 2006, G&O GSP)

Delete the second and third paragraph of this Section. This Section is
supplemented with the following:

Throughout construction and until the Physical Completion Date, the
Contractor shall thoroughly comb and search the Work site and surrounding
area and remove any waste construction material, empty containers, litter
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and other debris, whether or not deposited by the Contractor, and tidy up
the surrounding general area to make it neat in appearance.

ROUTINE CLEANING

A. General:

1.

Maintain all stored materials and equipment in an orderly
fashion allowing maximum access, not impeding drainage,
pedestrian or vehicle traffic.

Do not allow the accumulation of scrap, waste material, used
containers, debris and other items not required for the Work.

At least once a week, and more often if necessary, completely
remove all scrap, debris, and waste material from the Work
site.

Provide adequate storage for all materials awaiting removal
from the Work site, observing all requirements for fire
protection and protection of the environment.

Daily, and more often if necessary, inspect the Work site and
pick up all scrap, debris, and waste material. Remove all such
items to the place designated for their storage until they can
be disposed of.

Weekly, and more often if necessary, inspect the arrangement
of all materials and equipment stored on the Work site, re-
stack, tidy or otherwise rearrange them to meet the
requirements above.

Maintain the Work site at all times in a neat and orderly
condition meeting the approval of the Contracting Agency.

FINAL CLEANING

A. General:

Prior to final inspection, remove from the Work site all tools, surplus
materials, equipment, scrap, debris and waste. The Contractor shall
thoroughly comb and search the surrounding area and remove any
debris of any kind and tidy up the general area to make it neat in
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appearance, including removal of debris not deposited by the
Contractor’s operations.

Payment
“Mobilization, Cleanup, and Demobilization,” lump sum.

The lump sum contract payment shall be full compensation for all costs
incurred by the Contractor in performing the Contract Work defined in this
Section. Payment for this item shall be made as follows:

1. Fifty percent of this item will be included in the first monthly
pay estimate after the Contractor is in full operation and
construction of the Work has began;

2. Forty percent of this item will be proportioned equally (based
on the number of working days in the Contract) and included
in each monthly pay estimate submitted by the Contractor.
The Contractor shall provide regular and ongoing cleanup.
Failure of the Contractor to provide regular ongoing cleanup
will be cause for permanent forfeiture of the monthly payment
for each month that the cleanup is not performed as required.
If cleanup is not performed during a monthly pay period, it
shall not be subject to reimbursement under any following
monthly pay estimate, and the lump sum amount due will be
adjusted accordingly.

3. Ten percent of this item will be included in the estimate issued
when the Physical Completion Date is achieved, including the
removal of all equipment from the Work site.

1-09.8 Payment for Material on Hand
(June 16, 2006 G&O GSP)

Delete the first paragraph of this Section and replace it with the following:
The Contracting Agency may reimburse the Contractor for 90 percent of the
invoice amount of the material and equipment purchased before their
incorporation into the Work if they:

1. Meet the requirements of the Plans and Specifications;

2. Are delivered to or stockpiled near the Work site or to another
Engineer-approved storage site; and
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3. Consist of: piping material, reinforcing steel, bronze plates,
structural steel; machinery; piling, timber and lumber (not
including forms and falsework), large signs unique to the
Work, prestressed concrete beams or girders, or other
material the Engineer may approve.

1-09.9 Payments
(June 27, 2011 G&O GSP)

Delete the fourth paragraph and replace it with the following:

Progress payments for completed work and material on hand will be
based upon progress estimates prepared by the Engineer. A progress
estimate cutoff date will be established at the preconstruction conference.

The initial progress estimate will be made not later than 30 days after the
Contractor commences the work, and successive progress estimates will
be made every month thereafter until the Completion Date. Progress
estimates made during progress of the work are tentative, and made only
for the purpose of determining progress payment. The progress estimates
are subject to change at any time prior to the calculation of the Final
Payment.

The value of the progress estimate will be the sum of the following:

1. Unit Price Items in the Bid Form — the approximate quantity of
acceptable units of work completed multiplied by the unit price.

2. Lump Sum Items in the Bid Form — based on the approved
Contractor’s lump sum breakdown for that item, or absent such a
breakdown, based on the Engineer’s determination.

3. Materials on Hand — 90 percent of invoiced cost of material
delivered to Job site or other storage area approved by the
Engineer.

4. Change Orders — entitlement for approved extra cost or completed

extra work as determined by the Engineer.

Progress payments will be made in accordance with the progress estimate
less:

1. Retainage per Section 1-09.9(1), on non “FHWA funded” projects;

2. The amount of Progress Payments previously made; and
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3. Funds withheld by the Contracting Agency for disbursement in
accordance with the Contract Documents.

Progress payments for work performed shall not be evidence of
acceptable performance or an admission by the Contracting Agency that
any work has been satisfactorily completed. The determination of
payments under the contract will be final in accordance with

Section 1-05.1.
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11 1-09.11(3) Time Limitation and Jurisdiction
12 (November 30, 2018 APWA GSP)

13

14  Revise this section to read:

15

16 For the convenience of the parties to the Contract it is mutually agreed by
17 the parties that any claims or causes of action which the Contractor has
18 against the Contracting Agency arising from the Contract shall be brought
19 within 180 calendar days from the date of final acceptance (Section 1-05.12)
20 of the Contract by the Contracting Agency; and it is further agreed that any
21 such claims or causes of action shall be brought only in the Superior Court
22 of the county where the Contracting Agency headquarters is located,
23 provided that where an action is asserted against a county, RCW 36.01.050
24 shall control venue and jurisdiction. The parties understand and agree that
25 the Contractor’s failure to bring suit within the time period provided, shall be
26 a complete bar to any such claims or causes of action. It is further mutually
27 agreed by the parties that when any claims or causes of action which the
28 Contractor asserts against the Contracting Agency arising from the Contract
29 are filed with the Contracting Agency or initiated in court, the Contractor
30 shall permit the Contracting Agency to have timely access to any records
31 deemed necessary by the Contracting Agency to assist in evaluating the
32 claims or action.

33

34
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1-10 TEMPORARY TRAFFIC CONTROL

1-10.2(1) General
(January 3, 2017 WSDOT GSP)

This Section is supplemented with the following:

Only training with WSDOT TCS card and WSDOT training curriculum is
recognized in the State of Washington. The Traffic Control Supervisor shall
be certified by one of the following:

The Northwest Laborers-Employers Training Trust
27055 Ohio Ave.

Kingston, WA 98346

(360) 297-3035

Evergreen Safety Council
12545 135" Ave. NE
Kirkland, WA 98034-8709
1-800-521-0778

The American Traffic Safety Services Association
15 Riverside Parkway, Suite 100

Fredericksburg, Virginia 22406-1022

Training Dept. Toll Free (877) 642-4637

Phone: (540) 368-1701

1-10.2(2) Traffic Control Plans
(March 31, 2016 G&O GSP)

This Section is supplemented with the following:

If traffic control plans are not included in the Contract Documents, the
Contractor shall submit traffic control plans for the Engineer’s review and
approval.

1-10.2(3) Conformance to Established Standards
(February 3, 2020, WSDOT GSP)

This Section is revised to read:

Flagging, signs, and all other traffic control devices and procedures
furnished or provided shall conform to the standards established in the
latest WSDOT adopted edition (in accordance with WAC 468-95) of the
MUTCD, published by the U.S. Department of Transportation, and the 2005

City of Sammamish
228™M Avenue Curb Ramp Retrofit and Catch Basin Repairs
G&O #20495 1-54



O~NO OIS WNPE

SPECIAL PROVISIONS - Continued

draft version of the Public Rights-of-Way Accessibility Guidelines
(PROWAG): https://www.access-board.gov/guidelines-and-
standards/streets-sidewalks/public-rights-of-way/background/revised-draft-
guidelines. Judgment of the quality of devices furnished will be based upon
Quality Guidelines for Temporary Traffic Control Devices, published by the
American Traffic Safety Services Association. Copies of the MUTCD and
Quality Guidelines for Temporary Control Devices may be purchased from
the American Traffic Safety Services Association, 15 Riverside Parkway,
Suite 100, Fredericksburg, VA 22406-1022.

In addition to the standards of the MUTCD described above, the Contracting
Agency enforces crashworthiness requirements for most work zone
devices. The AASHTO Manual for Assessing Safety Hardware (MASH) has
superseded the National Cooperative Highway Research Project (NCHRP)
Report 350 as the established requirements for crash testing. Temporary
traffic control devices manufactured after December 31, 2019 shall be
compliant with the 2016 edition of the Manual for Assessing Safety
Hardware (MASH 16) crash test requirements, as determined by the
Contracting Agency, except as follows:

1. In situations where a MASH 16 compliant traffic control device does
not exist and there are no available traffic control devices that were
manufactured on or before December 31, 2019, then a traffic control
device manufactured after December 31, 2019 that is compliant with
either NCHRP 350 or the 2009 edition of the Manual for Assessing
Safety Hardware (MASH 09) is allowed for use with approval of the
Engineer.

2. Temporary traffic control devices that were manufactured on or
before December 31, 2019, and were successfully tested to National
Cooperative Highway Research Program (NCHRP) Report 350 or
MASH 09 may continue to be used on WSDOT projects throughout
their normal service life.

3. Small and lightweight channelizing and delineating devices,
including cones, tubular markers, flexible delineator posts, and
plastic drums, shall meet the requirements of either NCHRP 350,
MASH 09, or MASH 16, as determined by the manufacturer of the
device.

4. A determination of crashworthiness for acceptance of trailer-
mounted devices such as arrow displays, temporary traffic signals,
area lighting supports, and portable changeable message signs is
currently not required.
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The condition of signs and traffic control devices shall be acceptable or
marginal as defined in the book Quality Guidelines for Temporary Traffic
Control Devices, and will be accepted based on a visual inspection by the
Engineer. The Engineer’s decision on the condition of a sign or traffic control
device shall be final. A sign or traffic control device determined to be
unacceptable shall be removed from the project and replaced within
12 hours of notification.

1-10.3 Traffic Control Labor, Procedures, and Devices
1-10.3(1) Traffic Control Labor

1-10.3(1)B Other Traffic Control Labor

(******)

This Section is supplemented with the following:
“Uniformed Police Officer”

As directed by the Engineer, the Contractor shall provide an off-duty
uniformed police officer to control the flow of traffic through an intersection
or supplement flaggers. It is the Contractor’s responsibility to coordinate
the scheduling of the Uniformed Police Officer. The Contractor shall request
officers from King County Police Officers Guild at (206) 957-0934. All
requests shall be made for 48 hours in advance. A minimum of 4 hours
callout time shall be paid for an off-duty officer. The Contractor is
responsible to confirm with the King County Police Officer’s Guild cost of an
invoicing for an off-duty police officer.

1-10.3(3) Traffic Control Devices

1-10.3(3)C Portable Changeable Message Sign

(******)

This Section is supplemented with the following:

Two portable changeable message signs shall be provided/maintained by
the Contractor for the project duration and in place 7 calendar days prior to
the start of work. Coordinate locations and messages with Contracting
Agency.
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1-10.4 Measurement

1-10.4(3) Reinstating Unit Items with Lump Sum Traffic Control

(******)

This Section is supplemented with the following:

“Uniformed Police Officer” will be measured per hour as directed by the
Engineer.

1-10.5 Payment

1-10.5(3) Reinstating Unit Items with Lump Sum Traffic Control

(******)

This Section is supplemented with the following:

“Uniformed Police Officer,” per hour.
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2-01 CLEARING, GRUBBING AND ROADSIDE CLEANUP

2-01.1

(******)

2-01.2

(******)

Delete

Description

This Section is supplemented with the following:

Clearing and grubbing on this project shall be performed within the
following limits:

Within the construction area of 228™ Avenue, and within the right-of-way,
utility easements, and construction easements where required. The area
to be cleared and grubbed shall extend to 1 foot beyond the improvements
(i.e., toe of fill, top of cut slope, sidewalk, pavement removal area,
pavement, curb, etc.) unless indicated otherwise herein. The Contractor
shall coordinate with the Engineer to protect and leave in place those
trees, landscaping, or other items specifically identified to be saved.
Where such is required, the Contractor shall flag those trees, shrubs, etc.,
to identify to his workforce their need to be saved.

Existing landscaping, including but not limited to, beauty bark, decorative
gravel or rock, bushes, trees, and shrubbery within and/or adjacent to the
work areas shall be protected from damage. The Contractor shall provide
protection, removal, temporary or permanent relocation, watering, staking,
etc., as directed by the Engineer.

If the Contractor removes or damages any existing vegetation,
landscaping item or private irrigation system not designated for removal
because of any act, omission, neglect or misconduct in the execution of
the work, such items shall be restored or replaced in kind by the
Contractor to a condition similar or equal to that existing before such
damage or removal occurred.

Disposal of Usable Material and Debris

the second paragraph of this Section and replace with the following:

The Contractor shall dispose of all debris by Disposal Method No. 2.
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2-01.5

(******)

Payment

This Section is supplemented with the following:

All costs associated with furnishing all labor, materials, tools, and
equipment for completion of clearing and grubbing as required and
specified herein shall be considered incidental to the project and as such
shall be merged into the various lump sum and unit prices bid.

2-02 REMOVAL OF STRUCTURES AND OBSTRUCTIONS

2-02.1

(******)

Description

This Section is supplemented with the following:

2-02.3

This work also consists of removing, handling and disposing of deleterious
material or debris encountered during roadway and sidewalk work or other
work as indicated herein within the Project site, including, but not limited
to, existing pipes, utility structures or appurtenances, riprap, buried
concrete, concrete footings and/or slabs, buried logs or debris, asphalt
pavement, cement concrete pavement, sidewalks, landscaping items, and
any and all other structures and obstructions (unless a separate bid item
has been provided for this work). All salvageable items shall be removed
and delivered to the Contracting Agency unless indicated otherwise.

Construction Requirements

(January 7, 2013 G&O)

This Section is supplemented with the following:

The removal of any existing improvements shall be conducted in such a
manner as not to damage utilities and any portion of the infrastructure that
is to remain in place. Any deviation in this matter will obligate the
Contractor at his own expense, to repair, replace or otherwise make
proper restoration to the satisfaction of the Contracting Agency.

When sawing of concrete or combinations of materials is required, the
depth of cut shall be as required to accomplish the intended purpose,
without damaging surfaces to be left in place and will be determined in the
field to the satisfaction of the Engineer.

Unless otherwise indicated on the Plans or in the Special Provisions, all
structures, castings, pipe and other material of recoverable value removed
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from the Project site shall be carefully salvaged and delivered to the
Owner of said utility items in good condition and in such order of salvage
as the Engineer may direct. Materials and other items deemed of no
value by the Engineer shall be promptly removed, loaded and
wastehauled by the Contractor and becomes his property, to be disposed
of at his discretion, in compliance with regulatory requirements.

Waste materials shall be loaded and hauled to a waste site secured by the
Contractor and shall be disposed of in such a manner as to meet all
requirements of state, county and municipal regulations regarding health,
safety and public welfare.

2-02.3(3) Removal of Pavement, Sidewalks, Curbs and Gutters
(January 4, 2010 G&O)

This Section is supplemented with the following:

Existing cement concrete sidewalks, roadway slabs, curbs, and curbs and
gutters shall be removed at the nearest construction joint where possible,
and removed and wastehauled as required for the construction of this
Project. Where directed by the Engineer, cement concrete curbs or curb
and gutter shall be saw-cut prior to removal. Existing pavement shall be
precut before commencing excavation and shall be removed as required
for the construction.

Where shown on the Plans or where directed in the field by the Engineer,
the Contractor shall make a neat vertical saw-cut at the boundaries of the
area to be removed. Care shall be taken during sawcutting so as to
prevent damage to the existing asphalt concrete, or concrete, to remain in
place. Any pavement or concrete damaged by the Contractor outside the
area scheduled for removal due to the Contractor's operations or
negligence shall be repaired or replaced to the Contracting Agency’s
satisfaction by the Contractor at no additional cost to the Contracting
Agency.

All cuts shall be continuous, full depth, and shall be made with saws
specifically equipped for this purpose. No skip cutting or jack hammering
will be allowed unless specifically approved otherwise in writing by the
Engineer.

Wheel cutting or jack hammering shall not be considered an acceptable
means of pavement “cutting,” unless pre-approved in writing by the
Engineer. However, even if preapproved as a method of cutting, no
payment will be made for this type of work, and it shall be included in the
various unit contract and lump sum prices listed in the Proposal.
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The location of all pavement cuts shall be pre-approved by the Engineer in
the field before cutting commences.

All water and slurry material resulting from sawcutting operations shall not
be allowed to enter the storm drainage or sanitary sewer system and shall
be removed from the site and disposed of in accordance with the
Washington State Department of Ecology regulations.

2-02.4 Measurement (New Section)

(******)

This Section is supplemented with the following:
“Removal of Curb and Gutter”, will be measured per linear foot.
“‘Removal of Cement Conc. Flatwork”, will be measured per square yard.

2-02.5 Payment

(******)

This Section is supplemented with the following:

All costs for sawcutting as indicated in the Plans and as may be
additionally necessary to construct the Project shall be included in the unit
contract and lump sum prices as listed in the Proposal. No additional or
separate payment will be made for sawcutting.

The lump sum contract price for “Removal of Structure and Obstruction”
shall be full compensation for furnishing all tools, labor, equipment,
materials, and incidentals necessary for removing, loading, hauling,
relocating, disposing of, and/or delivering items as noted herein and
directed in the field by the Resident Inspector, to include but not limited to,
fees and permits related to disposal, that is not included in the other
contract items noted in this section.

“‘Removal of Curb and Gutter,” per linear foot.
“‘Removal of Cement Conc. Flatwork,” per square yard.

The unit contract price per square yard for “Removal of Cement Conc.
Flatwork” shall be full pay to perform the work for removal, wastehaul and
disposal of cement concrete sidewalk, walkways, ADA ramps (including
pedestrian curbing), and concrete pavement on traffic islands.
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2-03 ROADWAY EXCAVATION AND EMBANKMENT

2-03.1 Description
(March 17, 2016 G&O)

This Section is supplemented with the following:

This work also includes wet weather and wet condition earthwork
measures.

2-03.3 Construction Requirements
(January 7, 2013 G&O)

This Section is supplemented with the following:

The following items shall be followed if earthwork is to be performed in wet
weather or in wet conditions:

1.

Earthwork shall be performed in small sections to minimize
exposure to wet weather. Excavation or the removal of unsuitable
soil shall be followed immediately by the placement and
compaction of a suitable thickness (generally eight inches or less)
of clean structural fill. The size and/or type of construction
equipment shall be selected as required to prevent soil disturbance.
In some instances, it may be necessary to limit equipment size to
minimize subgrade disturbance caused by equipment traffic.

During wet weather conditions, the allowable fines content of the
gravel borrow shall be reduced to no more than 5 percent by weight
based on the portion passing the 3/4-inch sieve. The sand
equivalent shall be 50 percent minimum.

The ground surface in the construction area shall be graded to
promote the rapid runoff of surface water and to prevent ponding of
water.

No soil should be left uncompacted and exposed to moisture. A
smooth drum vibratory roller, or equivalent, shall be used to seal
the ground surface.

Excavation and placement of fill or backfill material will be observed
by the Engineer, to determine that all work is being accomplished in
accordance with the project specifications.
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2-03.3(7)B Haul
(January 7, 2013 G&O)

Delete this Section and replace it with the following:

There shall be no separate payment for haul of excess or unsuitable
excavated material, or debris to the Contractor provided disposal site.
The Contracting Agency is not providing a disposal site for this Project. All
costs for haul shall be included in the bid prices for other work.

2-03.3(7)C Contractor-Provided Disposal Site
(January 7, 2013 G&O)

Delete the first paragraph and replace it with the following:
The Contractor shall arrange for the disposal of the excess or unsuitable
excavated material, or other materials at no expense to the Contracting

Agency.

2-03.3(10) Selected Material

(******)

Delete the second paragraph and insert the following in its place:
Direct Hauling. |If it is practical, the Contractor shall haul selected
material immediately from the excavation to its final place on the
Roadbed. The cost for this work shall be included in the various lump sum
and unit prices bid.

Delete the fifth paragraph and insert the following in its place:

There will be not additional payment for hauling, handling and stockpiling
selected materials.

2-03.3(12) Overbreak
Delete the last sentence in this Section.

2-03.4 Measurement
(******)

Delete all paragraphs under this Section.
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SPECIAL PROVISIONS - Continued

2-03.5 Payment

(******)

Delete all paragraphs under this Section and replace with the following:

The cost for all excavation and work required per Section 2-03 shall be
included in the various lump sum and unit prices bid.

2-04 HAUL

2-04.1 Description
(June 16, 2006 G&O)

This Section is supplemented with the following:

If the sources of materials provided by the Contractor necessitates hauling
over any public roads, the Contractor shall, at the Contractor’'s expense,
make all arrangements for the use of the haul routes. No separate monies
will be due the Contractor for this work.

2-07 WATERING

2-07.3 Construction Requirements
(November 24, 2010 G&O)

This Section is supplemented with the following:

During construction, the Contractor shall have dedicated to the Project a
suitable water truck that shall be operated as necessary to control dust.
Failure to have a water truck immediately accessible to the job and failure
to use a water truck for dust control shall be adequate reason for the
Engineer to issue a suspension of work.

Water for this Project may be obtained from Sammamish Plateau Water
(District). A hydrant permit will be required to be secured by the
Contractor for any necessary water.

Water will be provided at the convenience of the District and shall be used
sparingly and not wasted. The District reserves the right to control the
location and use of water based on the District's own needs.

City of Sammamish
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SPECIAL PROVISIONS - Continued

2-07.5

(******)

Payment

This Section is supplemented with the following:

The cost for all water permit(s), and furnishing and placing water shall be
included in the various lump sum and unit prices bid.

2-09 STRUCTURE EXCAVATION

2-09.3(1) General Requirements

(******)

This Section is supplemented with the following:

When any Work is being considered by the Contractor in the vicinity of an
existing utility, the Contractor shall so inform an authority of the particular
utility in ample time so that the utility involved and the Contractor may take
any precautions necessary to facilitate construction in the vicinity of the
utility, and thereby protect that particular utility from damage.

Protecting and Maintaining Utility Service

The Contractor shall protect and maintain the operational service of
existing utility systems in a continuous manner as possible. The
Contractor shall have the approval from the Engineer and notification shall
be given to the Contracting Agency before any disruptions of service in
existing utilities will be allowed. The Contractor shall comply with all the
conditions established by the Engineer and the Contracting Agency. The
Contractor shall give the utility owner a minimum notice of 48 hours before
disrupting any planned service interruption. No planned interruption to an
existing system shall be allowed on Fridays, weekends, or holidays,
unless specifically agreed to in writing by the Contracting Agency. Where
services are to be shut down, affected parties shall be notified in writing by
the Contractor (i.e., door hangers) at least 48 hours and not more than
72 hours in advance of the time and period of shut down. The Contractor
shall make every effort to keep shut down schedules to periods of
anticipated minimum usage and for the least period of time.

Where the construction crosses or is adjacent to existing utilities, the
Contractor shall exercise extreme care to protect such utilities from
damage. Additionally, the Contractor shall review the Plans, the project
site and familiarize himself with the various utilities and plan his
construction activities in recognition that the very close proximity of
existing utilities to the proposed work will adversely affect production rates
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SPECIAL PROVISIONS - Continued

of installation of the various planned improvements. The Contractor is
hereby advised and cautioned that the location of existing utilities will be
cause for considerable and extreme care and due diligence on the part of
the Contractor. As such, work production rates are anticipated to be
significantly impacted by their presence and normal production rates
should not be anticipated, during construction by the Contractor for work in
these areas. The Contractor shall anticipate minor alignment adjustments
will also be required to accommodate the installation of utilities.

2-09.3(1)E Backfilling
(February 17, 2009 G&O)

This Section is supplemented with the following:

Where existing and/or proposed ground contours prevent a minimum of
24 inches of cover above “flexible” storm pipe/conduits or where utility
crossings necessitate, the Contracting Agency may direct the Contractor
to install a controlled density fill encasement for the pipe. The
encasement shall be constructed in accordance with the Plans and/or as
directed in the field by the Contracting Agency. Material for encasement
shall be controlled density fill per Section 2-09.3(1)E of the Standard
Specifications. The pipe shall be securely held in place until the material
has “set.” Trenches located within roadways/drives shall be protected with
H-20 steel plates, or Contracting Agency-approved equal, while the
material sets.

2-09.3(5) Locating Utilities (New Section)

(*****)

A reasonable attempt has been made to locate known existing utilities; however,
the exact location, and/or depth is unknown in most instances. It shall be the
responsibility of the Contractor to locate existing utilities, to include their
respective depths.

The Contractor shall provide field exploration through vacuum excavation,
potholing or other suitable means to locate more precisely existing underground
utilities as to location and depth. Where underground utilities are found to be in
the way of construction, such condition shall not be deemed to be a changed or
differing site condition, and if necessary, minor pipe alignment or grade will be
modified at no additional cost to the Contracting Agency. Potholing will be
required at all proposed junction box and push button pole foundation locations
and any other locations called out on the Plans.
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SPECIAL PROVISIONS - Continued

2-09.4 Measurement
(March 3, 2011 G&O)

This Section is supplemented with the following:

Measurement for controlled density fill will be per cubic yard, measured in
place.

No specific unit of measurement shall apply to the lump sum item of locate
existing utilities.

2-09.5 Payment
(March 3, 2011 G&O)

Delete all paragraphs under this Section and replace with the following:

Payment will be made in accordance with Section 1-04.1 for each of the
following bid items that are included in the Proposal.

“Controlled Density Fill,” per cubic yard.

The unit contract price per cubic yard for “Controlled Density Fill” shall be
full pay for furnishing all labor, tools, equipment, and materials to furnish
and install the placement of the controlled density fill as indicated on the
Plans and specified herein including, but not limited to, pipe encasements,
pipe plugging or trench backfill.

“Locate Existing Utilities,” per lump sum.

The lump sum contract price for “Locate Existing Utilities” shall be full
compensation for all costs incurred by the Contractor in performing the
work. This bid item shall be paid proportionate to the installation of all
utilities, complete and in place.
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3-01 PRODUCTION FROM QUARRY AND PIT SITES
3-01.2 Material Sources, General Requirement

3-01.2(1) Approval of Source
(August 16, 2012 G&O)

This Section is supplemented with the following:

The Contractor is responsible for all costs associated with approval of the
material source.
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228" Avenue Curb Ramp Retrofit and Catch Basin Repairs

G&O #20495 3-1



OCoO~NOOUIEWNPE

4-04 BALLAST AND CRUSHED SURFACING

4-04.4 Measurement
(March 17, 2016 G&O)

Delete the last sentence in this Section and replace with the following:

No measurement will be made for water used in placing and compacting
surfacing materials.

4-04.5 Payment
(March 17, 2016 G&O)

This Section is supplemented with the following:

The unit contract prices for the various types of ballast, structural fill,
crushed surfacing base course, and crushed surfacing top course materials
shall include all costs for obtaining the materials, hauling the materials to
the site, stockpiling, spreading, grading, shaping, moisture conditioning,
compacting, and all other incidentals, complete, in place. Asphalt grindings
are not subject to reimbursement under any of these bid items.
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5-04 HOT MIX ASPHALT
(March 21, 2018 G&O)

Delete this entire section with the exception of 5-04.2(1), and replace it with the
following:

5-04.1 Description

This Work shall consist of providing and placing one or more layers of plant-
mixed hot mix asphalt (HMA) on a prepared foundation or base in
accordance with these Specifications and the lines, grades, thicknesses,
and typical cross-sections shown inthe Plans. The manufacture of HMA
may include warm mix asphalt (WMA) processes in accordance with these
Specifications. WMA processes include organic additives, chemical
additives, and foaming.

This work also consists of adjusting castings to grade and furnishing and
installing temporary HMA.

HMA shall be composed of asphalt binder and mineral materials as may
be required, mixed in the proportions specified to provide a homogeneous,
stable, and workable mixture.

5-04.2 Materials

Materials shall meet the requirements of the following sections:

Asphalt Binder 9-02.1(4)
Cationic Emulsified Asphalt 9-02.1(6)
Anti-Stripping Additive 9-02.4
HMA Additive 9-02.5
Aggregates 9-03.8
Recycled Asphalt Pavement 9-03.8(3)B
Mineral Filler 9-03.8(5)
Recycled Material 9-03.21
Portland Cement 9-01

Sand 9-03.1(2).
(As noted in 5-04.3(5)C for crack sealing)
Joint Sealant 9-04.2
Foam Backer Rod 9-04.2(3)A

The Contract documents may establish that the various mineral materials
required for the manufacture of HMA will be furnished in whole or in part by
the Contracting Agency. If the documents do not establish the furnishing of
any of these mineral materials by the Contracting Agency, the Contractor
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SPECIAL PROVISIONS - Continued

shall be required to furnish such materials in the amounts required for the
designated mix. Mineral materials include coarse and fine aggregates, and
mineral filler.

The Contractor may choose to utilize recycled asphalt pavement (RAP) in
the production of HMA. The RAP may be from pavements removed under
the Contract, if any, or pavement material from an existing stockpile.

The Contractor may use up to 20 percent RAP by total weight of HMA with
no additional sampling or testing of the RAP. The RAP shall be sampled
and tested at a frequency of one sample for every 1,000 tons produced and
not less than ten samples per project. The asphalt content and gradation
test data shall be reported to the Contracting Agency when submitting the
mix design for approval on the QPL. The Contractor shall include the RAP
as part of the mix design as defined in these Specifications.

The grade of asphalt binder shall be as required by the Contract. Blending
of asphalt binder from different sources is not permitted.

The Contractor may only use warm mix asphalt (WMA) processes in the
production of HMA with 20 percent or less RAP by total weight of HMA. The
Contractor shall submit to the Engineer for approval the process that is
proposed and how it will be used in the manufacture of HMA.

Production of aggregates shall comply with the requirements of
Section 3-01.

Preparation of stockpile site, the stockpiling of aggregates, and the removal
of aggregates from stockpiles shall comply with the requirements of
Section 3-02.

5-04.2(2) Mix Design — Obtaining Project Approval

ESALs

The number of ESALSs for the design and acceptance of the HMA shall be
6.0 million.

Commercial HMA shall be an HMA CI. 1/2" PG 64-22 design mix.

No paving shall begin prior to the approval of the mix design by the
Engineer.

Nonstatistical evaluation will be used for all HMA not designated as
Commercial HMA in the contract documents.
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SPECIAL PROVISIONS - Continued

Commercial evaluation will be used for Commercial HMA and for other
classes of HMA in the following applications: sidewalks, road approaches,
ditches, slopes, paths, trails, gores, prelevel, and pavement repair. Other
nonstructural applications of HMA accepted by commercial evaluation shalll
be as approved by the Project Engineer. Sampling and testing of HMA
accepted by commercial evaluation will be at the option of the Project
Engineer. The Proposal quantity of HMA that is accepted by commercial
evaluation will be excluded from the quantities used in the determination of
nonstatistical evaluation.

Nonstatistical Mix Design. Fifteen days prior to the first day of
paving the contractor shall provide one of the following mix design
verification certifications for Contracting Agency review:

. The WSDOT Mix Design Evaluation Report from the current WSDOT
QPL, or one of the mix design verification certifications listed below.

. The proposed HMA mix design on WSDOT Form 350-042 with the
seal and certification (stamp & signature) of a valid licensed
Washington State Professional Engineer.

o The Mix Design Report for the proposed HMA mix design developed
by a qualified City or County laboratory that is within one year of the
approval date.**

The mix design shall be performed by a lab accredited by a national
authority such as Laboratory Accreditation Bureau, L-A-B for Construction
Materials Testing, The Construction Materials Engineering Council
(CMEC’s) ISO 17025 or AASHTO Accreditation Program (AAP) and shall
supply evidence of participation in the AASHTO: resource proficiency
sample program.

Mix designs for HMA accepted by Nonstatistical evaluation shall:

o Have the aggregate structure and asphalt binder content determined
in accordance with WSDOT Standard Operating Procedure 732 and
meet the requirements of Sections 9-03.8(2), except that Hamburg
testing for ruts and stripping are at the discretion of the Engineer, and
9-03.8(6).

o Have anti-strip requirements, if any, for the proposed mix design
determined in accordance with AASHTO T 283 or T 324, or based
on historic anti-strip and aggregate source compatibility from
previous WSDOT lab testing.
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SPECIAL PROVISIONS - Continued

At the discretion of the Engineer, agencies may accept verified mix designs
older than 12 months from the original verification date with a certification
from the Contractor that the materials and sources are the same as those
shown on the original mix design.

Commercial Evaluation Approval of a mix design for “Commercial
Evaluation” will be based on a review of the Contractor's submittal of
WSDOT Form 350-042 (For commercial mixes, AASHTO T 324 evaluation
is not required) or a Mix Design from the current WSDOT QPL or from one
of the processes allowed by this section. Testing of the HMA by the
Contracting Agency for mix design approval is not required.

5-04.2(2)B Using Warm Mix Asphalt Processes

The Contractor may elect to use additives that reduce the optimum mixing
temperature or serve as a compaction aid for producing HMA. Additives
include organic additives, chemical additives and foaming processes. The
use of Additives is subject to the following:

. Do not use additives that reduce the mixing temperature more than
allowed in Section 5-04.3(6) in the production of mixtures.

o Before using additives, obtain the Engineer’s approval using
WSDOT Form 350-076 to describe the proposed additive and
process.

5-04.3 Construction Requirements
5-04.3(1) Weather Limitations

Do not place HMA for wearing course on any Traveled Way beginning
October 1t through March 31st of the following year without written
concurrence from the Engineer.

Do not place HMA on any wet surface, or when the average surface
temperatures are less than those specified below, or when weather
conditions otherwise prevent the proper handling or finishing of the HMA.
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SPECIAL PROVISIONS - Continued

Minimum Surface Temperature for Paving

Compacted
Thickness (Feet)

Wearing Course

Other Courses

Less than 0.10

55 degrees F

45 degrees F

0.10to .20

45 degrees F

35 degrees F

More than 0.20

35 degrees F

35 degrees F

5-04.3(2) Paving Under Traffic

When the Roadway being paved is open to traffic, the requirements of this
Section shall apply.

The Contractor shall keep intersections open to traffic at all times except
when paving the intersection or paving across the intersection. During such
time, and provided that there has been an advance warning to the public,
the intersection may be closed for the minimum time required to place and
compact the mixture. In hot weather, the Engineer may require the
application of water to the pavement to accelerate the finish rolling of the
pavement and to shorten the time required before reopening to traffic.

Before closing an intersection, advance warning signs shall be placed and
signs shall also be placed marking the detour or alternate route.

During paving operations, temporary pavement markings shall be
maintained throughout the project. Temporary pavement markings shall be
installed on the Roadway prior to opening to traffic. Temporary pavement
markings shall be in accordance with Section 8-23.

All costs in connection with performing the Work in accordance with these
requirements, except the cost of temporary pavement markings, shall be
included in the unit Contract prices for the various Bid items involved in the
Contract.

5-04.3(3) Equipment
5-04.3(3)A Mixing Plant

Plants used for the preparation of HMA shall conform to the following
requirements:

1. Equipment for Preparation of Asphalt Binder — Tanks for the
storage of asphalt binder shall be equipped to heat and hold the
material at the required temperatures. The heating shall be
accomplished by steam coils, electricity, or other approved means
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SPECIAL PROVISIONS - Continued

so that no flame shall be in contact with the storage tank. The
circulating system for the asphalt binder shall be designed to ensure
proper and continuous circulation during the operating period. A
valve for the purpose of sampling the asphalt binder shall be placed
in either the storage tank or in the supply line to the mixer.

Thermometric Equipment — An armored thermometer, capable of
detecting temperature ranges expected in the HMA mix, shall be
fixed in the asphalt binder feed line at a location near the charging
valve at the mixer unit. The thermometer location shall be convenient
and safe for access by Inspectors. The plant shall also be equipped
with an approved dial-scale thermometer, a mercury actuated
thermometer, an electric pyrometer, or another approved
thermometric instrument placed at the discharge chute of the drier to
automatically register or indicate the temperature of the heated
aggregates. This device shall be in full view of the plant operator.

Heating of Asphalt Binder — The temperature of the asphalt binder
shall not exceed the maximum recommended by the asphalt binder
manufacturer nor shall it be below the minimum temperature
required to maintain the asphalt binder in a homogeneous state. The
asphalt binder shall be heated in a manner that will avoid local
variations in heating. The heating method shall provide a continuous
supply of asphalt binder to the mixer at a uniform average
temperature with no individual variations exceeding 25 degrees F.
Also, when a WMA additive is included in the asphalt binder, the
temperature of the asphalt binder shall not exceed the maximum
recommended by the manufacturer of the WMA additive.

Sampling and Testing of Mineral Materials — The HMA plant shall
be equipped with a mechanical sampler for the sampling of the
mineral materials. The mechanical sampler shall meet the
requirements of Section 1-05.6 for the crushing and screening
operation. The Contractor shall provide for the setup and operation
of the field testing facilities of the Contracting Agency as provided for
in Section 3-01.2(2).

Sampling HMA — The HMA plant shall provide for sampling HMA by
one of the following methods:

a. A mechanical sampling device attached to the HMA plant.

b. Platforms or devices to enable sampling from the hauling
vehicle without entering the hauling vehicle.
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SPECIAL PROVISIONS - Continued

5-04.3(3)B Hauling Equipment

Trucks used for hauling HMA shall have tight, clean, smooth metal beds
and shall have a cover of canvas or other suitable material of sufficient size
to protect the mixture from adverse weather. Whenever the weather
conditions during the work shift include, or are forecast to include,
precipitation or an air temperature less than 45 degrees F or when time from
loading to unloading exceeds 30 minutes, the cover shall be securely
attached to protect the HMA.

The Contractor shall provide an environmentally benign means to prevent
the HMA mixture from adhering to the hauling equipment. Excess release
agent shall be drained prior to filling hauling equipment with HMA.
Petroleum derivatives or other coating material that contaminate or alter the
characteristics of the HMA shall not be used. For live bed trucks, the
conveyer shall be in operation during the process of applying the release
agent.

5-04.3(3)C Pavers

HMA pavers shall be self-contained, power-propelled units, provided with
an internally heated vibratory screed and shall be capable of spreading and
finishing courses of HMA plant mix material in lane widths required by the
paving section shown in the Plans.

The HMA paver shall be in good condition and shall have the most current
equipment available from the manufacturer for the prevention of
segregation of the HMA mixture installed, in good condition, and in working
order. The equipment certification shall list the make, model, and year of
the paver and any equipment that has been retrofitted.

The screed shall be operated in accordance with the manufacturer's
recommendations and shall effectively produce a finished surface of the
required evenness and texture without tearing, shoving, segregating, or
gouging the mixture. A copy of the manufacturer's recommendations shall
be provided upon request by the Contracting Agency. Extensions will be
allowed provided they produce the same results, including ride, density, and
surface texture as obtained by the primary screed. Extensions without
augers and an internally heated vibratory screed shall not be used in the
Traveled Way.

When specified in the Contract, reference lines for vertical control will be
required. Lines shall be placed on both outer edges of the Traveled Way of
each Roadway. Horizontal control utilizing the reference line will be
permitted. The grade and slope for intermediate lanes shall be controlled
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SPECIAL PROVISIONS - Continued

automatically from reference lines or by means of a mat referencing device
and a slope control device. When the finish of the grade prepared for paving
is superior to the established tolerances and when, in the opinion of the
Engineer, further improvement to the line, grade, cross-section, and
smoothness can best be achieved without the use of the reference line, a
mat referencing device may be substituted for the reference line.
Substitution of the device will be subject to the continued approval of the
Engineer. A joint matcher may be used subject to the approval of the
Engineer. The reference line may be removed after the completion of the
first course of HMA when approved by the Engineer. Whenever the
Engineer determines that any of these methods are failing to provide the
necessary vertical control, the reference lines will be reinstalled by the
Contractor.

The Contractor shall furnish and install all pins, brackets, tensioning
devices, wire, and accessories necessary for satisfactory operation of the
automatic control equipment.

If the paving machine in use is not providing the required finish, the
Engineer may suspend Work as allowed by Section 1-08.6. Any cleaning or
solvent type liquids spilled on the pavement shall be thoroughly removed
before paving proceeds.

5-04.3(3)D Material Transfer Device or Material Transfer Vehicle

A Material Transfer Device/Vehicle (MTD/V) shall only be used with the
Engineer’s approval, unless otherwise required by the contract.

Where an MTD/V is required by the contract, the Engineer may approve
paving without an MTD/V, at the request of the Contractor. The Engineer
will determine if an equitable adjustment in cost or time is due.

When used, the MTD/V shall mix the HMA after delivery by the hauling
equipment and prior to laydown by the paving machine. Mixing of the HMA
shall be sufficient to obtain a uniform temperature throughout the mixture.
If a windrow elevator is used, the length of the windrow may be limited in
urban areas or through intersections, at the discretion of the Engineer.

To be approved for use, an MTV:

1. Shall be self-propelled vehicle, separate from the hauling vehicle or
paver.
2. Shall not be connected to the hauling vehicle or paver.
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3. May accept HMA directly from the haul vehicle or pick up HMA from
a windrow.

4, Shall mix the HMA after delivery by the hauling equipment and prior
to placement into the paving machine.

5. Shall mix the HMA sufficiently to obtain a uniform temperature
throughout the mixture.

To be approved for use, an MTD:
1. Shall be positively connected to the paver.

2. May accept HMA directly from the haul vehicle or pick up HMA from
a windrow.

3. Shall mix the HMA after delivery by the hauling equipment and prior
to placement into the paving machine.

4, Shall mix the HMA sufficiently to obtain a uniform temperature
throughout the mixture.

5-04.3(3)E Rollers

Rollers shall be of the steel wheel, vibratory, oscillatory, or pneumatic tire
type, in good condition and capable of reversing without backlash.
Operation of the roller shall be in accordance with the manufacturer’s
recommendations. When ordered by the Engineer for any roller planned for
use on the project, the Contractor shall provide a copy of the manufacturer’s
recommendation for the use of that roller for compaction of HMA. The
number and weight of rollers shall be sufficient to compact the mixture in
compliance with the requirements of Section 5-04.3(10). The use of
equipment that results in crushing of the aggregate will not be permitted.
Rollers producing pickup, washboard, uneven compaction of the surface,
displacement of the mixture or other undesirable results shall not be used.

5-04.3(4) Preparation of Existing Paved Surfaces

When the surface of the existing pavement or old base is irregular, the
Contractor shall bring it to a uniform grade and cross-section as shown on
the Plans or approved by the Engineer.

Preleveling of uneven or broken surfaces over which HMA is to be placed
may be accomplished by using an asphalt paver, a motor patrol grader, or
by hand raking, as approved by the Engineer.
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Compaction of preleveling HMA shall be to the satisfaction of the Engineer
and may require the use of small steel wheel rollers, plate compactors, or
pneumatic rollers to avoid bridging across preleveled areas by the
compaction equipment. Equipment used for the compaction of preleveling
HMA shall be approved by the Engineer.

Before construction of HMA on an existing paved surface, the entire surface
of the pavement shall be clean. All fatty asphalt patches, grease drippings,
and other objectionable matter shall be entirely removed from the existing
pavement. All pavements or bituminous surfaces shall be thoroughly
cleaned of dust, soil, pavement grindings, and other foreign matter. All holes
and small depressions shall be filled with an appropriate class of HMA.
The surface of the patched area shall be leveled and compacted thoroughly.
Prior to the application of tack coat, or paving, the condition of the surface
shall be approved by the Engineer.

A tack coat of asphalt shall be applied to all paved surfaces on which any
course of HMA is to be placed or abutted. Tack coat shall be uniformly
applied to cover the existing pavement with a thin film of residual asphalt
free of streaks and bare spots at a rate between 0.02 and 0.10 gallons per
square yard of retained asphalt. The rate of application shall be approved
by the Engineer. A heavy application of tack coat shall be applied to all
joints. For Roadways open to traffic, the application of tack coat shall be
limited to surfaces that will be paved during the same working shift. The
spreading equipment shall be equipped with a thermometer to indicate the
temperature of the tack coat material.

Equipment shall not operate on tacked surfaces until the tack has broken
and cured. If the Contractor’s operation damages the tack coat it shall be
repaired prior to placement of the HMA.

The tack coat shall be CSS-1, or CSS-1h emulsified asphalt. The CSS-1
and CSS-1h emulsified asphalt may be diluted once with water at a rate not
to exceed one part water to one part emulsified asphalt. The tack coat shall
have sufficient temperature such that it may be applied uniformly at the
specified rate of application and shall not exceed the maximum temperature
recommended by the emulsified asphalt manufacturer.

5-04.3(4)A Crack Sealing
5-04.3(4)A1 General

When the Proposal includes a pay item for crack sealing, seal all cracks
1/4 inch in width and greater.
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Cleaning: Ensure that cracks are thoroughly clean, dry and free of all loose
and foreign material when filling with crack sealant material. Use a hot
compressed air lance to dry and warm the pavement surfaces within the
crack immediately prior to filling a crack with the sealant material. Do not
overheat pavement. Do not use direct flame dryers. Routing cracks is not
required.

Sand Slurry: For cracks that are to be filled with sand slurry, thoroughly
mix the components and pour the mixture into the cracks until full. Add
additional CSS-1 cationic emulsified asphalt to the sand slurry as needed
for workability to ensure the mixture will completely fill the cracks. Strike off
the sand slurry flush with the existing pavement surface and allow the
mixture to cure. Top off cracks that were not completely filled with additional
sand slurry. Do not place the HMA overlay until the slurry has fully cured.

The sand slurry shall consist of approximately 20 percent CSS-1 emulsified
asphalt, approximately 2 percent portland cement, water (if required), and
the remainder clean Class 1 or 2 fine aggregate per section 9-03.1(2). The
components shall be thoroughly mixed and then poured into the cracks and
joints until full. The following day, any cracks or joints that are not
completely filled shall be topped off with additional sand slurry. After the
sand slurry is placed, the filler shall be struck off flush with the existing
pavement surface and allowed to cure. The HMA overlay shall not be placed
until the slurry has fully cured. The requirements of Section 1-06 will not
apply to the portland cement and sand used in the sand slurry.

In areas where HMA will be placed, use sand slurry to fill the cracks.
In areas where HMA will not be placed, fill the cracks as follows:

1. Cracks 1/4 inch to 1 inch in width — fill with hot pressure fed
sealant.

2. Cracks greater than 1 inch in width — fill with sand slurry.

Hot Pressure Fed Sealant: For cracks that are to be filled with hot poured
sealant, apply the material in accordance with these requirements and the
manufacturer’'s recommendations. Furnish a Type 1 Working Drawing of the
manufacturer’s product information and recommendations to the Engineer
prior to the start of work, including the manufacturer's recommended
heating time and temperatures, allowable storage time and temperatures
after initial heating, allowable reheating criteria, and application temperature
range. Confine hot poured sealant material within the crack. Clean any
overflow of sealant from the pavement surface. If, in the opinion of the
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Engineer, the Contractor's method of sealing the cracks with hot pressure
fed sealant results in an excessive amount of material on the pavement
surface, stop and correct the operation to eliminate the excess material.
Pouring sealant is not an acceptable method.

5-04.3(4)A2 Crack Sealing Areas Prior to Paving

In areas where HMA will be placed, use sand slurry to fill the cracks.
5-04.3(4)A3 Crack Sealing Areas Not to be Paved

In areas where HMA will not be placed, fill the cracks as follows:

a. Cracks 1/4 inch to 1 inch in width - fill with hot pressure fed sealant.
b. Cracks greater than 1 inch in width — fill with sand slurry.
5-04.3(4)B Vacant

5-04.3(4)C Pavement Repair

The Contractor shall excavate pavement repair areas and shall backfill
these with HMA in accordance with the details shown in the Plans and as
marked in the field. The Contractor shall conduct the excavation operations
in a manner that will protect the pavement that is to remain. Pavement not
designated to be removed that is damaged as a result of the Contractor’s
operations shall be repaired by the Contractor to the satisfaction of the
Engineer at no cost to the Contracting Agency. The Contractor shall
excavate only within one lane at a time unless approved otherwise by the
Engineer. The Contractor shall not excavate more area than can be
completely finished during the same shift, unless approved by the Engineer.

Unless otherwise shown in the Plans or determined by the Engineer,
excavate to a depth of 1.0 feet. The Engineer will make the final
determination of the excavation depth required. The minimum width of any
pavement repair area shall be 40 inches unless shown otherwise in the
Plans. Before any excavation, the existing pavement shall be sawcut or
shall be removed by a pavement grinder. Excavated materials will become
the property of the Contractor and shall be disposed of in a Contractor-
provided site off the Right of Way or used in accordance with
Sections 2-02.3(3) or 9-03.21.

Asphalt for tack coat shall be required as specified in Section 5-04.3(4). A
heavy application of tack coat shall be applied to all surfaces of existing
pavement in the pavement repair area.
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Placement of the HMA backfill shall be accomplished in lifts not to exceed
0.35-foot compacted depth. Lifts that exceed 0.35 foot of compacted depth
may be accomplished with the approval of the Engineer. Each lift shall be
thoroughly compacted by a mechanical tamper or a roller.

5-04.3(4)D Temporary HMA

During the course of construction, it may be necessary to provide improved
temporary vehicle and/or pedestrian access within the project limits. Such
temporary access shall be provided by temporarily patching trench
crossings or other areas with temporary HMA, until such time as the
permanent surface restoration is installed. Locations shall include those
areas specifically indicated on the Plans, directed by the Engineer or as
further specified herein. This material will be furnished, placed, compacted,
and removed and wastehauled at various locations throughout the project.
The trenches and/or subgrade shall be thoroughly compacted and brought
to a smooth grade prior to placing the material. It shall be placed,
maintained (daily), and removed and wastehauled by the Contractor.
Typical compacted depth will be 4 inches. Temporary HMA shall also be
used around castings to provide a transition until final lift of HMA paving is
installed.

5-04.3(5) Producing/Stockpiling Aggregates and RAP

Aggregates and RAP shall be stockpiled according to the requirements of
Section 3-02. Sufficient storage space shall be provided for each size of
aggregate and RAP. Materials shall be removed from stockpile(s) in a
manner to ensure minimal segregation when being moved to the HMA plant
for processing into the final mixture. Different aggregate sizes shall be kept
separated until they have been delivered to the HMA plant.

5-04.3(5)A Vacant
5-04.3(6) Mixing

After the required amount of mineral materials, asphalt binder, recycling
agent and anti-stripping additives have been introduced into the mixer the
HMA shall be mixed until complete and uniform coating of the particles and
thorough distribution of the asphalt binder throughout the mineral materials
is ensured.

When discharged, the temperature of the HMA shall not exceed the
optimum mixing temperature by more than 25 degrees F as shown on the
reference mix design report or as approved by the Engineer. Also, when a
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WMA additive is included in the manufacture of HMA, the discharge
temperature of the HMA shall not exceed the maximum recommended
by the manufacturer of the WMA additive. A maximum water content of
2 percent in the mix, at discharge, will be allowed providing the water
causes no problems with handling, stripping, or flushing. If the water in the
HMA causes any of these problems, the moisture content shall be reduced
as directed by the Engineer.

Storing or holding of the HMA in approved storage facilities will be permitted
with approval of the Engineer, but in no event shall the HMA be held for
more than 24 hours. HMA held for more than 24 hours after mixing shall be
rejected. Rejected HMA shall be disposed of by the Contractor at no
expense to the Contracting Agency. The storage facility shall have an
accessible device located at the top of the cone or about the third point. The
device shall indicate the amount of material in storage. No HMA shall be
accepted from the storage facility when the HMA in storage is below the top
of the cone of the storage facility, except as the storage facility is being
emptied at the end of the working shift.

Recycled asphalt pavement (RAP) utilized in the production of HMA shall
be sized prior to entering the mixer so that a uniform and thoroughly mixed
HMA is produced. If there is evidence of the recycled asphalt pavement not
breaking down during the heating and mixing of the HMA, the Contractor
shall immediately suspend the use of the RAP until changes have been
approved by the Engineer. After the required amount of mineral materials,
RAP, new asphalt binder and asphalt rejuvenator have been introduced into
the mixer the HMA shall be mixed until complete and uniform coating of the
particles and thorough distribution of the asphalt binder throughout the
mineral materials, and RAP is ensured.

5-04.3(7) Spreading and Finishing

The mixture shall be laid upon an approved surface, spread, and struck off
to the grade and elevation established. HMA pavers complying with
Section 5-04.3(3) shall be used to distribute the mixture. Unless otherwise
directed by the Engineer, the nominal compacted depth of any layer of any
course shall not exceed the following:

HMA Class 1" 0.35 feet
HMA Class 3/4" and HMA Class 1/2" wearing course 0.30 feet
other courses 0.35 feet
HMA Class 3/8" 0.15 feet
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On areas where irregularities or unavoidable obstacles make the use of
mechanical spreading and finishing equipment impractical, the paving may
be done with other equipment or by hand.

When more than one job mix formula (JMF) is being utilized to produce
HMA, the material produced for each JMF shall be placed by separate
spreading and compacting equipment. The intermingling of HMA produced
from more than one JMF is prohibited. Each strip of HMA placed during a
work shift shall conform to a single JMF established for the class of HMA
specified unless there is a need to make an adjustment in the JMF.

5-04.3(8) Aggregate Acceptance Prior to Incorporation in HMA

For HMA accepted by nonstatistical evaluation the aggregate properties of
sand equivalent, uncompacted void content and fracture will be evaluated
in accordance with Section 3-04. Sampling and testing of aggregates for
HMA accepted by commercial evaluation will be at the option of the
Engineer.

5-04.3(9) HMA Mixture Acceptance

Acceptance of HMA shall be as provided under nonstatistical, or
commercial evaluation.

Nonstatistical evaluation will be used for the acceptance of HMA unless
Commercial Evaluation is specified.

Commercial evaluation will be used for Commercial HMA and for other
classes of HMA in the following applications: sidewalks, road approaches,
ditches, slopes, paths, trails, gores, prelevel, temporary pavement, and
pavement repair. Other nonstructural applications of HMA accepted by
commercial evaluation shall be as approved by the Engineer. Sampling and
testing of HMA accepted by commercial evaluation will be at the option of
the Engineer.

The mix design will be the initial IMF for the class of HMA. The Contractor
may request a change in the JMF. Any adjustments to the JMF will require
the approval of the Engineer and may be made in accordance with this
section.

HMA Tolerances and Adjustments

1. Job Mix Formula Tolerances — The constituents of the mixture at
the time of acceptance shall conform to the following tolerances:
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Aggregate Percent Passing Non-Statistical Commercial

Evaluation Evaluation
1", 3/4", 1/2", and 3/8" sieves +/- 6% +/- 8%
No. 4 sieve +/-6% +/- 8%
No. 8 Sieve +/- 6% +/-8%
No. 200 sieve +/- 2.0% +/- 3.0%
Asphalt Binder +/- 0.5% +/- 0.7%
Air Voids, Va 2.5% min. and 5.5% max N/A

These tolerance limits constitute the allowable limits as described in
Section 1-06.2. The tolerance limit for aggregate shall not exceed the limits
of the control points, except the tolerance limits for sieves designated as
100 percent passing will be 99-100.

1. Job Mix Formula Adjustments — An adjustment to the aggregate
gradation or asphalt binder content of the JMF requires approval of
the Engineer. Adjustments to the JMF will only be considered if the
change produces material of equal or better quality and may require
the development of a new mix design if the adjustment exceeds the
amounts listed below.

a. Aggregates — 2 percent for the aggregate passing the 1-1/2",
1", 3/4", 1/2", 3/8", and the No. 4 sieves, 1 percent for
aggregate passing the No. 8 sieve, and 0.5 percent for the
aggregate passing the No. 200 sieve. The adjusted JMF shall
be within the range of the control points in Section 9-03.8(6).

b. Asphalt Binder Content — The Engineer may order or
approve changes to asphalt binder content. The maximum
adjustment from the approved mix design for the asphalt
binder content shall be 0.3 percent

5-04.3(9)A Vacant
5-04.3(9)B Vacant

5-04.3(9)C Mixture Acceptance — Nonstatistical Evaluation

HMA mixture which is accepted by Nonstatistical Evaluation will be
evaluated by the Contracting Agency by dividing the HMA tonnage into lots.

The Engineer will furnish the Contractor with a copy of the results of all
acceptance testing performed in the field. The Engineer will provide the
Composite Pay Factor (CPF) of the completed sublots after three sublots
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have been tested. Sublot sample test results (gradation and asphalt binder
content) may be challenged by the Contractor.

5-04.3(9)C1 Mixture Nonstatistical Evaluation — Lots and Sublots

A lot is represented by randomly selected samples of the same mix design
that will be tested for acceptance. A lot is defined as the total quantity of
material or work produced for each JMF placed. Only one lot per JMF is
expected. A sublot shall be equal to one day’s production or 800 tons,
whichever is less except that the final sublot will be a minimum of 400 tons
and may be increased to 1,200 tons.

All of the test results obtained from the acceptance samples from a given
lot shall be evaluated collectively. If the Contractor requests a change to the
JMF that is approved, the material produced after the change will be
evaluated on the basis of the new JMF for the remaining sublots in the
current lot and for acceptance of subsequent lots. For a lot in progress with
a CPF less than 0.75, a new lot will begin at the Contractor’s request after
the Engineer is satisfied that material conforming to the Specifications can
be produced.

Sampling and testing for evaluation shall be performed on the frequency of
one sample per sublot.

5-04.3(9)C2 Mixture Nonstatistical Evaluation Sampling

Samples for acceptance testing shall be obtained by the Contractor when
ordered by the Engineer. The Contractor shall sample the HMA mixture in
the presence of the Engineer and in accordance with AASHTO T 168. A
minimum of three samples should be taken for each class of HMA placed
on a project. If used in a structural application, at least one of the three
samples shall to be tested.

Sampling and testing HMA in a Structural application where quantities are
less than 400 tons is at the discretion of the Engineer.

For HMA used in a structural application and with a total project quantity
less than 800 tons but more than 400 tons, a minimum of one acceptance
test shall be performed. In all cases, a minimum of 3 samples will be
obtained at the point of acceptance, a minimum of one of the three samples
will be tested for conformance to the JMF:

o If the test results are found to be within specification requirements,
additional testing will be at the Engineer’s discretion.
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SPECIAL PROVISIONS - Continued

. If test results are found not to be within specification requirements,
additional testing of the remaining samples to determine a
Composite Pay Factor (CPF) shall be performed.

5-04.3(9)C3 Mixture Nonstatistical Evaluation — Acceptance Testing

Testing of HMA for compliance of Va will at the option of the Contracting
Agency. If tested, compliance of Va will use WSDOT SOP 731.

Testing for compliance of asphalt binder content will be by WSDOT FOP for
AASHTO T 308.

Testing for compliance of gradation will be by FOP for WAQTC T 27/T 11.

The Engineer will furnish the Contractor with a copy of the results of all
acceptance testing performed in the field.

5-04.3(9)C4 Mixture Nonstatistical Evaluation — Pay Factors
For each lot of material falling outside the tolerance limits in 5-04.3(9), the

Contracting Agency will determine a Composite Pay Factor (CPF) using the
following price adjustment factors:

Table of Price Adjustment Factors
Constituent Factor “f’
All aggregate passing: 1-1/2", 1", 3/4", 2
1/2", 3/8" and No. 4 sieves
All aggregate passing No. 8 sieve 15
All aggregate passing No. 200 sieve 20
Asphalt binder 40
Air Voids (Va) (where applicable) 20

Each lot of HMA produced under Nonstatistical Evaluation and having all
constituents falling within the tolerance limits of the job mix formula shall be
accepted at the unit Contract price with no further evaluation. When one or
more constituents fall outside the nonstatistical tolerance limits in the Job
Mix Formula shown in Table of Price Adjustment Factors, the lot shall be
evaluated in accordance with Section 1-06.2 to determine the appropriate
CPF. The nonstatistical tolerance limits will be used in the calculation of the
CPF and the maximum CPF shall be 1.00. When less than three sublots
exist, backup samples of the existing sublots or samples from the Roadway
shall be tested to provide a minimum of three sets of results for evaluation.

5-04.3(9)C5 Vacant
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5-04.3(9)C6 Mixture Nonstatistical Evaluation — Price Adjustments

For each lot of HMA mix produced under Nonstatistical Evaluation when the
calculated CPF is less than 1.00, a Nonconforming Mix Factor (NCMF) will
be determined. The NCMF equals the algebraic difference of CPF minus
1.00 multiplied by 60 percent. The total job mix compliance price adjustment
will be calculated as the product of the NCMF, the quantity of HMA in the
lot in tons, and the unit Contract price per ton of mix.

If a constituent is not measured in accordance with these Specifications,
its individual pay factor will be considered 1.00 in calculating the Composite
Pay Factor (CPF).

5-04.3(9)C7 Mixture Nonstatistical Evaluation — Retests

The Contractor may request a sublot be retested. To request a retest, the
Contractor shall submit a written request within 7 calendar days after the
specific test results have been received. A split of the original acceptance
sample will be retested. The split of the sample will not be tested with the
same tester that ran the original acceptance test. The sample will be tested
for a complete gradation analysis, asphalt binder content, and, at the option
of the agency, Va. The results of the retest will be used for the acceptance
of the HMA in place of the original sublot sample test results. The cost of
testing will be deducted from any monies due or that may come due the
Contractor under the Contract at the rate of $500 per sample.

5-04.3 (9)D Mixture Acceptance — Commercial Evaluation

If sampled and tested, HMA produced under Commercial Evaluation and
having all constituents falling within the tolerance limits of the job mix
formula shall be accepted at the unit Contract price with no further
evaluation. When one or more constituents fall outside the commercial
tolerance limits in the Job Mix Formula shown in 5-04.3(9), the lot shall be
evaluated in accordance with Section 1-06.2 to determine the appropriate
CPF. The commercial tolerance limits will be used in the calculation of the
CPF and the maximum CPF shall be 1.00. When less than three sublots
exist, backup samples of the existing sublots or samples from the street
shall be tested to provide a minimum of three sets of results for evaluation.

For each lot of HMA mix produced and tested under Commercial Evaluation
when the calculated CPF is less than 1.00, a Nonconforming Mix Factor
(NCMF) will be determined. The NCMF equals the algebraic difference of
CPF minus 1.00 multiplied by 60 percent. The Job Mix Compliance Price
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Adjustment will be calculated as the product of the NCMF, the quantity of
HMA in the lot in tons, and the unit Contract price per ton of mix.

If a constituent is not measured in accordance with these Specifications,
its individual pay factor will be considered 1.00 in calculating the Composite
Pay Factor (CPF).

5-04.3(10) HMA Compaction Acceptance

HMA mixture accepted by nonstatistical evaluation that is used in traffic
lanes, including lanes for intersections, ramps, truck climbing, weaving, and
speed change, and having a specified compacted course thickness greater
than 0.10-foot, shall be compacted to a specified level of relative density.
The specified level of relative density shall be a Composite Pay Factor
(CPF) of not less than 0.75 when evaluated in accordance with
Section 1-06.2, using a minimum of 92 percent of the maximum density.
The maximum density shall be determined by WSDOT FOP for AASHTO
T 729. The specified level of density attained will be determined by the
evaluation of the density of the pavement. The density of the pavement shall
be determined in accordance with WSDOT FOP for WAQTC TM 8, except
that gauge correlation will be at the discretion of the Engineer, when using
the nuclear density gauge and WSDOT SOP 736 when using cores to
determine density.

Tests for the determination of the pavement density will be taken in
accordance with the required procedures for measurement by a nuclear
density gauge or roadway cores after completion of the finish rolling.

If the Contracting Agency uses a nuclear density gauge to determine
density the test procedures FOP for WAQTC TM 8 and WSDOT SOP T 729
will be used on the day the mix is placed and prior to opening to traffic.

Roadway cores for density may be obtained by either the Contracting
Agency or the Contractor in accordance with WSDOT SOP 734. The core
diameter shall be 4-inches minimum, unless otherwise approved by the
Engineer. Roadway cores will be tested by the Contracting Agency in
accordance with WSDOT FOP for AASHTO T 166.

If the Contract includes the Bid item “Roadway Core” the cores shall be
obtained by the Contractor in the presence of the Engineer on the same day
the mix is placed and at locations designated by the Engineer. If the
Contract does not include the Bid item “Roadway Core” the Contracting
Agency will obtain the cores.
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For a lot in progress with a CPF less than 0.75, a new lot will begin at the
Contractor’s request after the Engineer is satisfied that material conforming
to the Specifications can be produced.

A lot is represented by randomly selected samples of the same mix design
that will be tested for acceptance. A lot is defined as the total quantity of
material or work produced for each Job Mix Formula placed. Only one lot
per JMF is expected. A sublot shall be equal to one day’s production or 400
tons, whichever is less except that the final sublot will be a minimum of 200
tons and may be increased to 800 tons. Testing for compaction will be at
the rate of 5 tests per sublot per WSDOT T 738.

HMA mixture accepted by commercial evaluation and HMA constructed
under conditions other than those listed above shall be compacted on the
basis of a test point evaluation of the compaction train. The test point
evaluation shall be performed in accordance with instructions from the
Engineer. The number of passes with an approved compaction train,
required to attain the maximum test point density, shall be used on all
subsequent paving.

HMA for preleveling shall be thoroughly compacted. HMA that is used for
preleveling wheel rutting shall be compacted with a pneumatic tire roller
unless otherwise approved by the Engineer.

Test Results

For a sublot that has been tested with a nuclear density gauge that did not
meet the minimum of 92 percent of the reference maximum density in a
compaction lot with a CPF below 1.00 and thus subject to a price reduction
or rejection, the Contractor may request that a core be used for
determination of the relative density of the sublot. The relative density of the
core will replace the relative density determined by the nuclear density
gauge for the sublot and will be used for calculation of the CPF and
acceptance of HMA compaction lot.

When cores are taken by the Contracting Agency at the request of the
Contractor, they shall be requested by noon of the next workday after the
test results for the sublot have been provided or made available to the
Contractor. Core locations shall be outside of wheel paths and as
determined by the Engineer. Traffic control shall be provided by the
Contractor as requested by the Engineer. Failure by the Contractor to
provide the requested traffic control will result in forfeiture of the request for
cores. When the CPF for the lot based on the results of the HMA cores is
less than 1.00, the cost for the coring will be deducted from any monies due
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or that may become due the Contractor under the Contract at the rate of
$200 per core and the Contractor shall pay for the cost of the traffic control.

5-04.3(10)A HMA Compaction — General Compaction Requirements

Compaction shall take place when the mixture is in the proper condition so
that no undue displacement, cracking, or shoving occurs. Areas
inaccessible to large compaction equipment shall be compacted by other
mechanical means. Any HMA that becomes loose, broken, contaminated,
shows an excess or deficiency of asphalt, or is in any way defective, shall
be removed and replaced with new hot mix that shall be immediately
compacted to conform to the surrounding area.

The type of rollers to be used and their relative position in the compaction
sequence shall generally be the Contractor’s option, provided the specified
densities are attained. Unless the Engineer has approved otherwise, rollers
shall only be operated in the static mode when the internal temperature of
the mix is less than 175 degrees F. Regardless of mix temperature, a roller
shall not be operated in a mode that results in checking or cracking of the
mat. Rollers shall only be operated in static mode on bridge decks.

5-04.3(10)B HMA Compaction — Cyclic Density

Low cyclic density areas are defined as spots or streaks in the pavement
that are less than 90 percent of the theoretical maximum density. At the
Engineer’s discretion, the Engineer may evaluate the HMA pavement for
low cyclic density, and when doing so will follow WSDOT SOP 733. A $500
Cyclic Density Price Adjustment will be assessed for any 500-foot section
with two or more density readings below 90 percent of the theoretical
maximum density.

5-04.3(10)C Vacant

5-04.3(10)D HMA Nonstatistical Compaction

5-04.3(10)D1 HMA Nonstatistical Compaction — Lots and Sublots
HMA compaction which is accepted by nonstatistical evaluation will be
based on acceptance testing performed by the Contracting Agency dividing
the project into compaction lots.

A lot is represented by randomly selected samples of the same mix design
that will be tested for acceptance, with a maximum of 15 sublots per lot; the

final lot for a mix design may be increased to 25 sublots. Sublots will be
uniform in size with a maximum sublot size based on original Plan quantity
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SPECIAL PROVISIONS - Continued

tons of HMA as specified in the table below. The sublot locations within each
density lot will be determined by the Engineer. For a lot in progress with a
CPF less than 0.75, a new lot will begin at the Contractor’s request after the
Engineer is satisfied that material conforming to the Specifications can be
produced.

HMA Original Plan Sublot Size
Quantity (tons) (tons)
<20,000 100
20,000 to 30,000 150
>30,000 200

HMA mixture accepted by commercial evaluation and HMA constructed
under conditions other than those listed above shall be compacted on the
basis of a test point evaluation of the compaction train. The test point
evaluation shall be performed in accordance with instructions from the
Engineer. The number of passes with an approved compaction train,
required to attain the maximum test point density, shall be used on all
subsequent paving.

HMA for preleveling shall be thoroughly compacted. HMA that is used to
prelevel wheel ruts shall be compacted with a pneumatic tire roller unless
otherwise approved by the Engineer.

5-04.3(10)D2 HMA Compaction Nonstatistical Evaluation -
Acceptance Testing

The location of the HMA compaction acceptance tests will be randomly
selected by the Engineer from within each sublot, with one test per sublot.

5-04.3(10)D3 HMA Nonstatistical Compaction — Price Adjustments

For each compaction lot with one or two sublots, having all sublots attain a
relative density that is 92 percent of the reference maximum density the
HMA shall be accepted at the unit Contract price with no further evaluation.
When a sublot does not attain a relative density that is 92 percent of the
reference maximum density, the lot shall be evaluated in accordance with
Section 1-06.2 to determine the appropriate CPF. The maximum CPF shall
be 1.00, however, lots with a calculated CPF in excess of 1.00 will be used
to offset lots with CPF values below 1.00 but greater than 0.90. Lots with
CPF lower than 0.90 will be evaluated for compliance per 5-04.3(11).
Additional testing by either a nuclear moisture-density gauge or cores will
be completed as required to provide a minimum of three tests for evaluation.
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For compaction below the required 92% a Non-Conforming Compaction
Factor (NCCF) will be determined. The NCCF equals the algebraic
difference of CPF minus 1.00 multiplied by 40 percent. The Compaction
Price Adjustment will be calculated as the product of CPF, the quantity of
HMA in the compaction control lot intons, and the unit Contract price per
ton of mix.

5-04.3(11) Reject Work
5-04.3(11)A Reject Work General

Work that is defective or does not conform to Contract requirements shall
be rejected. The Contractor may propose, in writing, alternatives to removal
and replacement of rejected material. Acceptability of such alternative
proposals will be determined at the sole discretion of the Engineer. HMA
that has been rejected is subject to the requirements in Section 1-06.2(2)
and this specification, and the Contractor shall submit a corrective action
proposal to the Engineer for approval.

5-04.3(11)B Rejection by Contractor

The Contractor may, prior to sampling, elect to remove any defective
material and replace it with new material. Any such new material will be
sampled, tested, and evaluated for acceptance.

5-04.3(11)C Rejection Without Testing (Mixture or Compaction)

The Engineer may, without sampling, reject any batch, load, or section of
Roadway that appears defective. Material rejected before placement shall
not be incorporated into the pavement. Any rejected section of Roadway
shall be removed.

No payment will be made for the rejected materials or the removal of the
materials unless the Contractor requests that the rejected material be
tested. If the Contractor elects to have the rejected material tested, a
minimum of three representative samples will be obtained and tested.
Acceptance of rejected material will be based on conformance with the
nonstatistical acceptance Specification. If the CPF for the rejected material
is less than 0.75, no payment will be made for the rejected material; in
addition, the cost of sampling and testing shall be borne by the Contractor.
If the CPF is greater than or equal to 0.75, the cost of sampling and testing
will be borne by the Contracting Agency. If the material is rejected before
placement and the CPF is greater than or equal to 0.75, compensation for
the rejected material will be at a CPF of 0.75. If rejection occurs after
placement and the CPF is greater than or equal to 0.75, compensation for
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the rejected material will be at the calculated CPF with an addition
of 25 percent of the unit Contract price added for the cost of removal and
disposal.

5-04.3(11)D Rejection — A Partial Sublot

In addition to the random acceptance sampling and testing, the Engineer
may also isolate from a normal sublot any material that is suspected of
being defective in relative density, gradation or asphalt binder content. Such
isolated material will not include an original sample location. A minimum of
three random samples of the suspect material will be obtained and tested.
The material will then be non-statistically evaluated as an independent lot
in accordance with Section 5-04.3(9)C4.

5-04.3(11)E Rejection — An Entire Sublot

An entire sublot that is suspected of being defective may be rejected. When
a sublot is rejected a minimum of two additional random samples from this
sublot will be obtained. These additional samples and the original sublot will
be evaluated as an independent lot inaccordance with
Section 5-04.3(9)C4.

5-04.3(11)F Rejection — A Lot in Progress
The Contractor shall shut down operations and shall not resume HMA
placement until suchtime as the Engineer is satisfied that material

conforming to the Specifications can be produced:

1. When the Composite Pay Factor (CPF) of a lot in progress drops
below 1.00 and the Contractor is taking no corrective action; or

2. When the Pay Factor (PF) for any constituent of a lot in progress
drops below 0.95 and the Contractor is taking no corrective action;
or

3. When either the PF for any constituent or the CPF of a lot in progress

is less than 0.75.
5-04.3(11)G Rejection — An Entire Lot (Mixture or Compaction)

An entire lot with a CPF of less than 0.75 will be rejected.
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5-04.3(12) Joints
5-04.3(12)A HMA Joints
5-04.3(12)A1 Transverse Joints

The Contractor shall conduct operations such that the placing of the top or
wearing course is a continuous operation or as close to continuous as
possible. Unscheduled transverse joints will be allowed and the roller may
pass over the unprotected end of the freshly laid mixture only when the
placement of the course must be discontinued for such a length of time that
the mixture will cool below compaction temperature. When the Work is
resumed, the previously compacted mixture shall be cut back to produce a
slightly beveled edge for the full thickness of the course.

A temporary wedge of HMA constructed on a 20H:1V shall be constructed
where a transverse joint as a result of paving or planing is open to traffic.
The HMA in the temporary wedge shall be separated from the permanent
HMA by strips of heavy wrapping paper or other methods approved by the
Engineer. The wrapping paper shall be removed and the joint trimmed to a
slightly beveled edge for the full thickness of the course prior to resumption
of paving.

The material that is cut away shall be wasted and new mix shall be laid
against the cut. Rollers or tamping irons shall be used to seal the joint.

5-04.3(12)A2 Longitudinal Joints

The longitudinal joint in any one course shall be offset from the course
immediately below by not more than 6 inches nor less than 2 inches. All
longitudinal joints constructed in the wearing course shall be located at a
lane line or an edge line of the Traveled Way. A notched wedge joint shall
be constructed along all longitudinal joints in the wearing surface of new
HMA unless otherwise approved by the Engineer. The notched wedge joint
shall have a vertical edge of not less than the maximum aggregate size or
more than %z of the compacted lift thickness and then taper down on a slope
not steeper than 4H:1V. The sloped portion of the HMA notched wedge joint
shall be uniformly compacted.

5-04.3(12)B Bridge Paving Joint Seals
5-04.3(12)B1 HMA Sawcut and Seal

Prior to placing HMA on the bridge deck, establish sawcut alignment points
at both ends of the bridge paving joint seals to be placed at the bridge ends,
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and at interior joints within the bridge deck when and where shown in the
Plans. Establish the sawcut alignment points in a manner that they remain
functional for use in aligning the sawcut after placing the overlay.

Submit a Type 1 Working Drawing consisting of the sealant manufacturer’s
application procedure.

Construct the bridge paving joint seal as specified ion the Plans and in
accordance with the detail shown in the Standard Plans. Construct the
sawcut in accordance with the detail shown in the Standard Plan. Construct
the sawcut in accordance with Section 5-05.3(8)B and the manufacturer’'s
application procedure.

5-04.3(12)B2 Paved Panel Joint Seal

Construct the paved panel joint seal in accordance with the requirements
specified in section 5-04.3(12)B1 and the following requirement:

1. Clean and seal the existing joint between concrete panels in
accordance with Section 5-01.3(8) and the details shown in the
Standard Plans.

5-04.3(13) Surface Smoothness

The completed surface of all courses shall be of uniform texture, smooth,
uniform as to crown and grade, and free from defects of all kinds. The
completed surface of the wearing course of the following sections of
Roadway shall not vary more than 1/4 inch from the lower edge of a 10-foot
straightedge placed on the surface parallel to centerline:

1. All roads less than 45 mph***

The completed surface of the wearing course of all other sections of
Roadway shall not vary more than 1/8 inch from the lower edge of a 10-foot
straightedge placed on the surface parallel to centerline.

The transverse slope of the completed surface of the wearing course shall
vary not more than 1/4 inch in 10 feet from the rate of transverse slope
shown in the Plans.
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When deviations in excess of the above tolerances are found that result
from a high place in the HMA, the pavement surface shall be corrected by
one of the following methods:

1. Removal of material from high places by grinding with an approved
grinding machine; or

2. Removal and replacement of the wearing course of HMA; or
3. By other method approved by the Engineer.

Correction of defects shall be carried out until there are no deviations
anywhere greater than the allowable tolerances.

Deviations in excess of the above tolerances that result from a low place in
the HMA and deviations resulting from a high place where corrective action,
in the opinion of the Engineer, will not produce satisfactory results will be
accepted with a price adjustment. The Engineer shall deduct from monies
due or that may become due to the Contractor the sum of $500.00 for each
and every section of single traffic lane 100 feet in length in which any
excessive deviations described above are found.

All utility castings and monuments within the existing and/or new pavement
area shall be referenced by the Contractor prior to any pavement removal
or planing. The Contractor shall keep a record of such references, and
submit a copy to the Contracting Agency.

Existing structures and new structures shall be adjusted to the finished
grade as shown on the Plans and as further specified herein. Existing
boxes, rings, grates, covers, and lids shall be reset in a careful and
workmanlike manner to conform to the required grades.

The new and existing utility castings and monuments shall be adjusted to
grade in the following manner:

As soon as the street has been paved past each structure or casting, the
asphalt concrete mat shall be scored around the location of the structure or
casting. After rolling has been completed and the mat has cooled, it shall
be cut along the scored lines. The structure or casting shall then be raised
to finished pavement grade and the annular spaces filled as indicated on
the Plans. The Contractor shall install the pavement to give a smooth
finished appearance. All covers, lids, frames, and grates shall be
thoroughly cleaned.
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After pavement is in place, all new pavement joints shall be sealed with a
6-inch-wide strip of hot asphalt sealer. A sand blanket shall be applied to
the surface of the hot asphalt sealer immediately after the placement of the
sealer to help alleviate the tracking of the asphalt. The sealer shall meet
the requirements of Section 9-04.2(1) of the Standard Specifications.

5-04.3(14) Planing (Milling) Bituminous Pavement

The planning plan must be approved by the Engineer and a pre planning
meeting must be held prior to the start of any planing. See
Section 5-04.3(14)B2 for information on planning submittals.

Locations of existing surfacing to be planed are as shown in the Drawings.

Where planing an existing pavement is specified in the Contract, the
Contractor must remove existing surfacing material and to reshape the
surface to remove irregularities. The finished product must be a prepared
surface acceptable for receiving an HMA overlay.

Use the cold milling method for planing unless otherwise specified in the
Contract. Do not use the planer on the final wearing course of new HMA.
Conduct planing operations in a manner that does not tear, break, burn, or
otherwise damage the surface which is to remain. The finished planed
surface must be slightly grooved or roughened and must be free from
gouges, deep grooves, ridges, or other imperfections. The Contractor must
repair any damage to the surface by the Contractor’s planing equipment,
using an Engineer approved method.

Repair or replace any metal castings and other surface improvements
damaged by planing, as determined by the Engineer.

A tapered wedge cut must be planed longitudinally along curb lines
sufficient to provide a minimum of 4 inches of curb reveal after placement
and compaction of the final wearing course. The dimensions of the wedge
must be as shown on the Drawings or as specified by the Engineer.

A tapered wedge cut must also be made at transitions to adjoining
pavement surfaces (meet lines) where butt joints are shown on the
Drawings. Cut butt joints in a straight line with vertical faces 2 inches or
more in height, producing a smooth transition to the existing adjoining
pavement.

After planing is complete, planed surfaces must be swept, cleaned, and if
required by the Contract, patched and preleveled.
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The Engineer may direct additional depth planing. Before performing this
additional depth planing, the Contractor must conduct a hidden metal in
pavement detection survey as specified in Section 5-04.3(14)A.

Gutter panels, curbs, or utility structures damaged as a result of planing
operations shall be replaced by the Contractor at their own expense. No
additional monies will be due the Contractor for damage to curbs, gutters,
or utility structures, all costs of which shall be borne by the Contractor.

5-04.3(14)A Pre-Planing Metal Detection Check

Before starting planing of pavements, and before any additional depth
planing required by the Engineer, the Contractor must conduct a physical
survey of existing pavement to be planed with equipment that can identify
hidden metal objects.

Should such metal be identified, promptly notify the Engineer.

See Section 1-07.16(1) regarding the protection of survey monumentation
that may be hidden in pavement.

The Contractor is solely responsible for any damage to equipment resulting
from the Contractor’s failure to conduct a pre-planing metal detection
survey, or from the Contractor’s failure to notify the Engineer of any hidden
metal that is detected.

5-04.3(14)B Paving and Planing Under Traffic
5-04.3(14)B1 General

In addition, the requirements of Section 1-07.23 and the traffic controls
required in Section 1-10, and unless the Contract specifies otherwise or
the Engineer approves, the Contractor must comply with the following:

1. Intersections

a. Keep intersections open to traffic at all times, except when
paving or planing operations through an intersection
requires closure. Such closure must be kept to the
minimum time required to place and compact the HMA
mixture, or plane as appropriate. For paving, schedule such
closure to individual lanes or portions thereof that allows
the traffic volumes and schedule of traffic volumes required
in the approved traffic control plan. Schedule work so that
adjacent intersections are not impacted at the same time
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and comply with the traffic control restrictions required by
the Traffic Engineer. Each individual intersection closure or
partial closure, must be addressed in the traffic control
plan, which must be submitted to and accepted by the
Engineer, see Section 1-10.2(2).

b. When planing or paving and related construction must occur
in an intersection, consider scheduling and sequencing
such work into quarters of the intersection, or half or more
of an intersection with side street detours. Be prepared to
sequence the work to individual lanes or portions thereof.

C. Should closure of the intersection in its entirety be
necessary, and no trolley service is impacted, keep such
closure to the minimum time required to place and compact
the HMA mixture, plane, remove asphalt, tack coat, and as
needed.

d. Any work in an intersection requires advance warning in
both signage and a number of Working Days advance
notice as determined by the Engineer, to alert traffic and
emergency services of the intersection closure or partial
closure.

e. Allow new compacted HMA asphalt to cool to ambient
temperature before any traffic is allowed on it. Traffic is not
allowed on newly placed asphalt until approval has been
obtained from the Engineer.

Temporary centerline marking, post-paving temporary marking,
temporary stop bars, and maintaining temporary pavement marking
must comply with Section 8-23.

Permanent pavement marking must comply with Section 8-22.
Roadways Open to Traffic

When the roadway being paved is open to traffic, the following
requirements shall apply:

The Contractor shall keep roadways open to traffic at all times except
where paving is in progress. During such time, and provided that
there has been an advance warning to the public, only that specified
section of road being paved may be closed for the minimum time
required to place and compact the HMA. Adjacent travel lanes and
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shoulder shall be left open for traffic during these times. In hot
weather, the Engineer may require the application of water to the
pavement to accelerate the finish rolling of the pavement and to
shorten the time required before reopening to traffic.

Before temporarily closing a portion of the road, advance-warning
signs shall be placed and signs shall also be placed clearly alerting
the driver of temporary lane closures.

During paving operations, temporary pavement markings shall be
maintained throughout the project. Temporary pavement markings
shall be installed on the roadway prior to opening to traffic and shall
be in accordance with Section 8-23.

All costs in connection with performing the Work in accordance with
these requirements shall be included in the unit contract prices for
the various bid items involved in the Contract.

5-04.3(14)B2 Submittals — Planing Plan and HMA Paving Plan

The Contractor must submit a separate planing plan and a separate paving
plan to the Engineer at least 5 Working Days in advance of each operation’s
activity start date. These plans must show how the moving operation and
traffic control are coordinated, as they will be discussed at the pre-planing
briefing and pre-paving briefing. When requested by the Engineer, the
Contractor must provide each operation’s traffic control plan on 24 x 36 inch
or larger size Shop Drawings with a scale showing both the area of
operation and sufficient detail of traffic beyond the area of operation where
detour traffic may be required. The scale on the Shop Drawings is 1 inch =
20 feet, which may be changed if the Engineer agrees sufficient detail is
shown.

The planing operation and the paving operation include, but are not limited
to, metal detection, removal of asphalt and temporary asphalt of any kind,
tack coat and drying, staging of supply trucks, paving trains, rolling,
scheduling, and as may be discussed at the briefing.

When intersections will be partially blocked or when allowed to be totally
blocked, provide adequately sized and noticeable signage alerting traffic of
closures to come, a minimum 2 Working Days in advance. The traffic control
plan must show where police officers will be stationed when signalization is
or may be, countermanded, and show areas where flaggers are proposed.
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At a minimum, the planing and the paving plan must include:

1.

10.

11.

A copy of the accepted traffic control plan, see Section 1-10.2(2),
detailing each day’s traffic control as it relates to the specific
requirements of that day’s planing and paving. Briefly describe the
sequencing of traffic control consistent with the proposed planing
and paving sequence, and scheduling of placement of temporary
pavement markings and channelizing devices after each day’s
planing, and paving.

A copy of each intersection’s traffic control plan.

Haul routes from Supplier facilities, and locations of temporary
parking and staging areas, including return routes. Describe
the complete round trip as it relates to the sequencing of
paving operations.

Names and locations of HMA Supplier facilities to be used.
List of all equipment to be used for paving.

List of personnel and associated job classification assigned to each
piece of paving equipment.

Description (geometric or narrative) of the scheduled sequence of
planing and of paving, and intended area of planing and of paving
for each day’s work, must include the directions of proposed
planing and of proposed paving, sequence of adjacent lane
paving, sequence of skipped lane paving, intersection planing and
paving scheduling and sequencing, and proposed notifications
and coordinations to be timely made. The plan must show HMA
joints relative to the final pavement marking lane lines.

Names, job titles, and contact information for field, office, and plant
supervisory personnel.

A copy of the approved Mix Designs.
Tonnage of HMA to be placed each day.

Approximate times and days for starting and ending daily
operations.
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5-04.3(14)B3 Pre-Paving and Pre-Planing Briefing

At least 2 Working Days before the first paving operation and the first
planing operation, or as scheduled by the Engineer for future paving and
planing operations to ensure the Contractor has adequately prepared for
notifying and coordinating as required in the Contract, the Contractor must
be prepared to discuss that day’s operations as they relate to other entities
and to public safety and convenience, including driveway and business
access, garbage truck operations, transit operations and working around
energized overhead wires, school and nursing home and hospital and other
accesses, other contractors who may be operating in the area, pedestrian
and bicycle traffic, and emergency services. The Contractor, and
Subcontractors that may be part of that day’s operations, must meet with
the Engineer and discuss the proposed operation as it relates to the
submitted planing plan and paving plan, approved traffic control plan, and
public convenience and safety. Such discussion includes, but is not limited
to:

1. General for both Paving Plan and for Planing Plan:
a. The actual times of starting and ending daily
operations.
b. In intersections, how to break up the intersection, and

address traffic control and signalization for that
operation, including use of peace officers.

C. The sequencing and scheduling of paving operations
and of planing operations, as applicable, as it relates to
traffic control, to public convenience and safety, and to
other contractors who may operate in the Project Site.

d. Notifications required of Contractor activities, and
coordinating with other entities and the public as
necessary.

e. Description of the sequencing of installation and types

of temporary pavement markings as it relates to
planning and to paving.

f. Description of the sequencing of installation of, and the
removal of, temporary pavement patch material around
exposed castings and as may be needed.
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2.

i

Description of procedures and equipment to identify
hidden metal in the pavement, such as survey
monumentation, monitoring wells, street car rail, and
castings, before planning, see Section 5-04.3(14)B2.

Description of how flaggers will be coordinated with the
planing, paving, and related operations.

Description of sequencing of traffic controls for the process of
rigid pavement base repairs.

Other items the Engineer deems necessary to address.

Paving — additional topics:

a.

b.

When to start applying tack and coordinating with paving.

Types of equipment and numbers of each type equipment to
be used. If more pieces of equipment than personnel are
proposed, describe the sequencing of the personnel
operating the types of equipment. Discuss the continuance
of operator personnel for each type equipment as it relates to
meeting Specification requirements.

Number of JMFs to be placed, and if more than one JMF
how the Contractor will ensure different JMFs are
distinguished, how pavers and MTVs are distinguished if
more than one JMF is being placed at the time, and how
pavers and MTVs are cleaned so that one JMF does not
adversely influence the other JMF.

Description of contingency plans for that day’s operations
such as equipment breakdown, rain out, and Supplier
shutdown of operations.

Number of sublots to be placed, sequencing of density testing,
and other sampling and testing.

5-04.3(15) Sealing Pavement Surfaces

Apply a fog seal where shown in the plans. Construct the fog seal in
accordance with Section 5-02.3. Unless otherwise approved by the
Engineer, apply the fog seal prior to opening to traffic.
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5-04.3(16) HMA Road Approaches

HMA approaches shall be constructed at the locations shown in the Plans
or where staked by the Engineer. The Work shall be performed in
accordance with Section 5-04.

5-04.4 Measurement

Commercial HMA will be measured by the ton in accordance with Section
1-09.2, with no deduction being made for the weight of asphalt binder,
mineral filler, or any other component of the mixture. If the Contractor elects
to remove and replace mix as allowed by Section 5-04.3(11), the material
removed will not be measured.

Pavement repair excavation will be measured by the square yard of surface
marked prior to excavation.

Temporary HMA will be measured by the ton in accordance with
Section 1-09.2 with no deduction being made for the weight of asphalt
binder, blending sand, mineral filler, or any other component of the HMA.

5-04.5 Payment

Payment will be made for each of the following Bid items that are included
in the Proposal:

“‘Commercial HMA,” per ton.

The unit contract price per ton for “Commercial HMA” shall include the cost
for all labor, materials, equipment and tools for furnishing, placing,
compacting and constructing asphalt pavement including mix design,
anti-strip determination, mix design verification, preparation of untreated
roadway, anti-stripping additive, soil residual herbicide, asphalt for tack
coat, HMA pavement, HMA for preleveling, HMA transition sections, HMA
ramps, HMA driveways/approaches, HMA wedge curb, spreading and
finishing, water, compaction, sealing all cold joints with asphalt sealant (and
sand blanket to alleviate tracking), temporary pavement markings, removal
of temporary pavement markings, and all other incidentals necessary for a
complete paving system to the lines, cross section and grades in
accordance with the Plans. It shall also include the cost of adjusting all
existing and new Contracting Agency owned castings including, but not
limited to, manholes, catch basins, junction boxes, monuments, and valve
boxes to grade unless a specific bid item has been listed in the proposal for
this work.
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The unit contract price per ton for “Commercial HMA” shall be full
compensation for all costs incurred to carry out the requirements of
Section 5-04 except for those costs which are included in other items which
are included in this Subsection and which are included in the Proposal.

“Temporary HMA,” per ton.

The unit contract price per ton for “Temporary HMA” shall be full pay to
furnish, install, maintain, remove, and waste haul the temporary asphalt.

‘Pavement Repair Excavation, Incl. Haul,” per square yard.

The unit contract price per square yard for “Pavement Repair Excavation,
Incl. Haul” shall be full payment for all costs incurred to perform the work
described in Section 5-04.3(4) with the exception; however, that all costs
involved in the placement of HMA shall be included in the unit contract price
per ton for “Commercial HMA.”
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6-11 REINFORCED CONCRETE WALLS

6-11.4 Measurement

(******)

Delete the first paragraph of this Section and replace with the following:
No specific unit of measure will apply to reinforce concrete retaining wall.

6-11.5 Payment

(******)

This Section is supplemented with the following:

The lump sum contract price for “Reinforced Concrete Retaining Wall” shall
include all costs for furnishing all material, labor, tools and equipment
necessary to construct the wall including, but not limited to, excavation,
preparing the subgrade, furnishing and installing foundation pad, forms,
reinforcing, cement concrete, surface finishing, adjusting existing catch
basin to grade, new slip resistant solid lid with frame, and wastehaul for a
complete installation.

Backfilling behind the wall with controlled density fill shall be paid under the
contact item “Controlled Density Fill.”
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38
39

7-05 MANHOLES, INLETS, CATCH BASINS, AND DRYWELLS

7-05.3

(******)

Construction Requirements

This Section is supplemented with the following:

This work also consists of removing and replacing metal castings and/or
risers on catch basins as indicated herein. The Contractor shall minimize
guantity of individual risers to be installed on each structure by utilizing
fewer taller risers in lieu of multiple shorter risers. Quantity/total height of
risers varies per structure.

This work also includes regrouting all pipes on existing catch basins listed
in the repair summary tables. The Contractor shall remove and wastehaul
all existing cracked and/or unstable pipe grout/mortar and regrout each

pipe.

The Engineer may, at any time, deem that additional catch basin work is
necessary beyond the scope of replacing frames, grates, lids, risers and
regrouting pipes and risers. In this case, the Engineer will give written
notice to the Contractor that additional work is necessary.

The Contractor shall construct all manholes and catch basins from precast
concrete bases and risers. Cast-in-place concrete bases shall only be
used for “straddle” of existing systems and shall be watertight.

In areas of new and existing pavement, the grate rim elevation shall be set
to promote drainage flow. In unimproved areas, the rim elevations shall
be set 2 inches above finished grade unless otherwise shown on the
Plans.

Dewatering shall be per Section 7-08.3(1).

Unless specifically noted herein or shown differently on the Plans, the
Contractor shall connect to the manhole and catch basin as follows:

Pipe Connection System
DI Kor-N-Seal*
HDPE Kor-N-Seal*
PVC Kor-N-Seal*
Corrugated Polyethylene Per Manufacturer’s
Recommendation

*Or Contracting Agency approved equal.
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SPECIAL PROVISIONS - Continued

1 7-05.3(3) Connections to Existing Manholes
2 (June 16, 2006 G&O)
3
4  This Section is supplemented with the following:
5
6 The locations, type and size of the existing structures and lines have been
7 determined from available records, and are approximate; however, it is
8 anticipated that connections to these existing facilities may be made, in
9 general, as shown on the Plans.
10
11 It shall be the responsibility of the Contractor to determine the exact
12 location and ascertain the type and size of the existing facilities prior to
13 starting work on each connection, and to provide any minor alterations, as
14 required, at no additional cost to the Contracting Agency.
15
16 Where piping is to be connected to existing structures, the opening(s)
17 shall be core-drilled in the structure. The use of jackhammers and/or
18 sledgehammers to knock out the hole shall not be allowed.
19

20 7-05.4 Measurement
21 (******)

22

23  This Section is supplemented with the following:

24

25 Measurement of Replace Catch Basin Frame shall be per each frame
26 replaced, on an existing structure.

27

28 Measurement of Replace Catch Basin Grate shall be per each grate
29 replaced, on an existing structure.

30

31 Measurement of Replace Catch Basin Risers shall be per each catch
32 basin that risers are replaced on, regardless of riser(s) quantity/height, on
33 an existing structure.

34

35 Measurement of Regrout Existing Storm Pipe shall be per each pipe
36 regrouted on existing structures, regardless of size or type.

37

38 Measurement of Regrout Existing Catch Basin Risers shall be per each
39 catch basin that existing risers are regrouted on, regardless of riser(s)
40 guantity/height, on an existing structure.

41

42
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SPECI

AL PROVISIONS - Continued

7-05.5

(******)

Delete

Payment

all paragraphs under this Section and replace with the following:

The unit contract price per each for “Area Drain” shall constitute full
compensation for all labor, materials, tools, equipment, transportation,
supplies, and incidentals required to complete all work to furnish and
install this item to include, but not limited to, frames and grates, structure
excavation, foundation gravel, compaction, removal and wastehaul of
excess or unsuitable excavated material, connections to existing storm
drain pipe, backfilling, dewatering, maintaining stormwater flows, and
adjusting to finished grade.

The unit contract price per each for “Replace Catch Basin Frame” shall
include all costs to remove and replace the existing frame including, but
not limited to, wastehaul, furnishing and installing the new frame,
reinstalling the grate/lid and final adjustment to grade.

The unit contract price per each for “Replace Catch Basin Grate” shall
include all costs to remove and replace the existing grate (or solid lid)
including, but not limited to, wastehaul, furnishing and installing the new
grate/lid.

The unit contract price per each for “Replace Catch Basin Risers” shall
include all costs to remove and replace all of the existing risers including,
but not limited to, wastehaul, furnishing and installing the risers,
reinstalling the frame, grate/lid and final adjustment to grade.

The unit contract price per each for “Regrout Existing Storm Pipe” shall
include all costs to remove and wastehaul cracked and/or unstable
grout/mortar and regrout the existing pipe, regardless of pipe size or type.

The unit contract price per each for “Regrout Existing Catch Basin Risers”
shall include all costs to remove and wastehaul cracked and/or unstable
grout/mortar and regrout all of the existing riser(s).

“Additional Miscellaneous Catch Basin Repairs”, by force account as
provided in Section 1-09.6
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SPECIAL PROVISIONS - Continued

7-07 CLEANING EXISTING DRAINAGE STRUCTURES

7-07.3 Construction Requirements

(******)

This Section is supplemented with the following:
All catch basins (existing and new) listed in the repair summary tables
shall be cleaned after all other catch basin and final paving work is
completed.

7-07.4 Measurement
(January 20, 2009 G&O)

Delete this Section and replace with the following:

No specific unit of measurement will apply to cleaning existing drainage
structures.

7-07.5 Payment
(November 24, 2010 G&O)

Delete this Section and replace with the following:
No separate or additional payment will be made for cleaning existing
drainage structures. This work shall be considered incidental and shall be
included in the various unit and lump sum contract prices.

7-12 VALVES FOR WATER MAINS

7-12.3 Construction Requirements
(June 16, 2006 G&O)

This Section is supplemented with the following:
The ears of the valve box cover shall be aligned along the pipe centerline.

7-12.4 Measurement

(*****)

Measurement of adjust valve box shall be per each valve box adjusted to final
grade.
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SPECIAL PROVISIONS - Continued

7-12.5 Payment
(January 7, 2013 G&O)

Delete all paragraphs under this Section and replace with the following:

Payment will be made in accordance with Section 1-04.1, for each of the
following bid items that are included in the Proposal:

“Adjust Valve Box,” per each.

The unit contract price per each for “Adjust Valve Box” shall constitute full
compensation for all labor, materials, tools, equipment, transportation,
supplies, and incidentals required to adjust existing water and/or gas valve
boxes to the finished surfaces, as noted and detailed on the Plans.

7-15 SERVICE CONNECTIONS

7-15.4 Measurement
(November 24, 2010 G&O)

Delete all paragraphs under this Section and replace with the following:

Measurement of “Adjust Meter Box” will be per each existing meter box
adjusted to grade.

7-15.5 Payment
(January 7, 2013 G&O)

Delete all paragraphs paragraph in this Section and replace with the following:

Payment will be made in accordance with Section 1-04.1, for each of the
following bid items that are included in the Proposal:

“Adjust Meter Box,” per each.

The unit contract price per each for “Adjust Meter Box” shall constitute full
compensation for all labor, materials, tools, equipment, transportation,
supplies, and incidentals required to adjust existing meter boxes to the
finished paved surfaces, as noted and detailed on the Plans.
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8-01 EROSION CONTROL AND WATER POLLUTION CONTROL

8-01.1 Description
(November 24, 2010 G&O)

This Section is supplemented with the following:

This work also consists of preparing the Erosion Control Plan, inspecting
water pollution and erosion control items, documenting, and testing
stormwater discharge.

8-01.3 Construction Requirements
(November 24, 2010 G&O)

This Section is supplemented with the following:

The Contractor shall take all necessary precautions and utilize the
Department of Ecology’s (DOE) Best Management Practices to prevent
sediment and fugitive dust from construction activities from entering into
storm water systems, natural waterways, or environmentally sensitive
areas and from otherwise being carried away from the construction area
by stormwater or air.

Temporary erosion protection shall be furnished, installed, and maintained
for the duration of this Project to protect environmentally sensitive areas,
sloped surfaces, adjacent areas and/or water bodies or conveyance
systems. Temporary erosion protection may include the use of wattles,
heavy plastic sheeting, or other forms of ground cover on areas disturbed
by construction. Sloped surfaces shall be restored and protected in such
a manner that surface runoff does not erode the embankments, slopes, or
ground surfaces, nor create surface channels, or ruts.

8-01.3(1)A Submittals
(January 7, 2013)

This Section is supplemented with the following:

The Contractor shall be required to prepare, maintain, and update the
erosion control plan, as may be required during the course of the Project.
The erosion control plan and details included are provided solely for the
establishment of basic erosion control measures and are not intended to
be a complete plan.
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SPECIAL PROVISIONS - Continued

8-01.3(9)D Inlet Protection
(January 7, 2013)

This Section is supplemented with the following:

All catch basins grates within the project limits and adjacent areas shall
have inlet protection installed to prevent sedimentation from entering the
storm system. The inlet protection shall be routinely cleaned of sediment
to prevent plugging. This sediment shall be regularly removed, loaded,
and hauled to waste whenever it presents a potential surface
accumulation problem or concern to the Contracting Agency. Any
damage caused by the Contractor’s failure to keep the erosion materials
maintained shall be borne by the Contractor alone.

8-01.4 Measurement
(January 7, 2013 G&O)

This Section is supplemented with the following:
No specific unit of measure will apply to erosion/water pollution control.

8-01.5 Payment
(December 6, 2017 G&O)

Delete all paragraphs under this Section and replace with the following:

Payments will be made in accordance with Section 1-04.1 for the following
Bid Item(s):

The lump sum contract price for “Erosion/Water Pollution Control” shall
include all costs for preparing an erosion control plan: inspecting,
documenting, testing, and notification as required and all temporary
erosion control as stated herein and as further indicated on the Plans that
is not otherwise paid under separate contract items in the Proposal,
including furnishing, installing, maintaining, and removal of erosion/water
pollution control devices.
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21
22
23
24
25
26
27
28
29
30
31
32
33
34
35
36

SPECIAL PROVISIONS - Continued

8-02 ROADSIDE RESTORATION

8-02.1 Description

(******)

This Section is supplemented with the following:

This work also includes all sod work on the site for the restoration of those
areas disturbed during sidewalk, ADA ramp, curb or related work items.
The sod shall be installed using the materials shown on the Plans and/or
as specified in these Special Provisions.

8-02.2 Materials
(January 7, 2013 G&O)

This Section shall be supplemented with the following:

Provide sod as follows:

Mixture: 60% Perennial Turf Type Ryegrass
20% Hybrid Kentucky Bluegrass
20% Fescue
Ryegrass: 60% by weight
TARA Perennial Ryegrass
DANDY Perennial Ryegrass
SHERWOOD Perennial Ryegrass
Fescue: 20% by weight
SPARTAN Hard Fescue

Sod shall:

Contain no more than 1 percent other grasses, none of which is
coarse or of undesirable variety.

Be free of weeds, pests, and diseases.
Contain no more than 1 percent Poa Anna (annual bluegrass).

Be not less than 10 months old and no more than 14 months old;
healthy and with a dense, vigorous, well-developed root structure.

Be grown on fumigated soil with intensive care and cultivation
under rigid quality control.

Be cut from fields no more than 24 hours before delivery to jobsite.
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SPECIAL PROVISIONS - Continued

8-02.3(3)B Chemical Pesticides
(January 7, 2013 G&O)

This Section is supplemented with the following:
No chemical herbicides will be allowed in planting areas.

8-02.3(4) Topsoil
(January 7, 2013 G&O)

This Section is supplemented with the following:

The costs of removing all excess material and debris shall be considered
incidental to the Project and as such merged in the various items bid.

Cultivate 4 inches of imported topsoil, Type A into the existing subgrades
to a minimum transition depth of 6 inches in sod areas.

8-02.3(4)A Topsoil Type A
(January 7, 2013 G&O)

This Section is supplemented with the following:

Imported Topsoil, Type A, shall be a mixture of 10 percent compost by
volume and 90 percent sandy loam by volume as defined by USDA soill
texture triangle, screened through a 3/8-inch screen or approved equal.
Compost shall be made from ground yard waste that has first been
screened through a 5/8-inch trammel screen. The composting process
shall include five 3-day periods during which the compost temperature is
131 to 165 degrees Fahrenheit. The total composting time period shall be
a minimum of 4 months. Contractor shall provide signed guarantee that
topsoil is weed free.

8-02.3(5) Planting Area Preparation

(******)

This Section is supplemented with the following:

Sod and Planter Strip Areas: Finished grades of planting and seeding
areas shall allow for soil preparation. Finished grades shall be as follows:

Sod Areas: 1 inch below all walks, curbs, and/or
hard-surface edges.
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SPECIAL PROVISIONS - Continued

Perform all excavation and backfill necessary to provide finish grade of
landscape areas as indicated and specified. Remove from site excess
and unsuitable material. Landscape areas shall be graded to lines,
grades, and cross sections indicated. Grades shall meet the following:

1. Maximum 2:1 slope, unless otherwise indicated.
2. Smooth and round off surfaces at abrupt grade changes.
3. Feather grades to meet existing gradually. Rake planting areas

smooth and remove surface rocks over 2-inches diameter.

4. Provide minimum 2 percent crown or slope in all landscape areas.
The Contractor is responsible for any adverse drainage conditions
that may affect plant growth, unless he contacts the Project
Engineer immediately indicating any possible problem.

Finish grades shall be inspected and accepted by the Contracting Agency
prior to commencing planting or seeding work.

The costs of removing all excess material and debris shall be considered
incidental to the Project and as such merged in the various items bid.

Final Acceptance
Final acceptance by the Contracting Agency for soil preparation will be

contingent on the approval of all inspections, and that the soil preparation
is consistent with these specifications and with the Plans.

8-02.3(16)B Lawn Establishment
(January 7, 2013 G&O)

This Section is supplemented with the following:

Prior to laying sod, the initial application of the 10-20-20 fertilizer shall be
spread and raked into the topsoil. When grass reaches 2 inches in height
and before mowing, apply the second application of 10-20-20.

Sod shall be placed in accordance with standard horticultural practices.
Dry soil shall be moistened by sprinkling. All butt joints shall be
staggered. On sloped areas, the sod shall be laid with the long dimension
parallel to the toe or top of slope. After placing, the sod shall be rolled and
heavily watered by sprinkler.
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SPECIAL PROVISIONS - Continued

The Contractor shall be responsible for watering and fertilizing the sod
until physical completion of the Project. Watering shall be scheduled to
prevent drying of joints between sod strips. Four weeks after the first
mowing, 6-2-4 fertilizer shall be applied and reapplied at 6-week intervals.

Inspection and Substantial Completion

After completion of all sodding, including the post-planting fertilization
which follows the first mowing, the Contracting Agency will review the
sodded areas for adequacy. Areas not fully established (sod) with a
uniform stand of grass, or areas damaged through any cause prior to this
inspection shall be resodded, by the Contractor as herein specified and at
the Contractor’'s sole expense as no additional monies will be due the
Contractor. “Uniform stand of grass” shall signify complete cover of lush,
thriving, green grass with no bare spots.

Reseeding

Reseed and fertilize with 6-2-4 at a rate of 400 pounds (30 pounds) per
1,000 square foot, all areas failing to show a uniform stand of grass after
germination of seed, or damage through any cause before physical
completion of the Project.

8-02.3(17) Residential Restoration (NEW SECTION)

(******)

Residents of Home Owners Associations are likely to ask the City to improve the
look of the City’s Right-of-Way during construction. The Engineer may, at any
time, deem that additional restoration is necessary beyond the scope of replacing
to existing conditions. In this case, the Engineer will give written notice to the
Contractor that additional work is necessary.

8-02.4 Measurement
(December 6, 2017 G&O)

Delete all paragraphs under this Section and replace with the following:

Topsoil, Type __ will be measured by the cubic yard to the nearest 0.5
cubic yard in the haul conveyance or container at the point of delivery.
The Resident Inspector shall be given a copy of the trip ticket or other
such evidence, which lists the quantity delivered and placed on site. The
Contractor shall coordinate same.

Sod Installation will be measured by the square yard, along the ground
slope.
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SPECIAL PROVISIONS - Continued

8-02.5 Payment
(January 7, 2013 G&O)

Delete all paragraphs under this Section and replace with the following:

Payment will be made in accordance with Section 1-04.1 for each of the
following listed bid items that are included in the Proposal:

The unit contract price per cubic yard for “Topsoil, Type A” shall be full pay
for all costs necessary for providing the source of material for topsoil
Type A, for pre-excavation weed control, excavating, loading, hauling,
intermediate windrowing, stockpiling, weed control on stockpiles or
windrows, and removal, furnishing, placing, cultivating, spreading,
processing, and compacting the topsoil.

The unit contract price per square yard for “Sod Installation” shall be full
pay for all costs necessary for weed control within the sodded area, to
prepare the area, install the sod, erect barriers, establish sod lawn, resod
as needed, fertilize, mow, and water.

“Additional Residential Restoration,” by force account as provided in
Section 1-09.6

8-03 IRRIGATION SYSTEMS

8-03.3 Construction Requirements
(******)

This Section is supplemented with the following:

Irrigation systems are known to be in conflict with certain areas of
sidewalk repairs and/or ADA ramp replacement. The Contractor shall
attempt to locate irrigation before removing sidewalks, ramps, or curb.
Homeowners and Homeowners Associations shall be notified at least 7
days before excavation to locate their irrigation system. The Contractor
shall not remove any irrigation system unless authorized in writing by the
Engineer.

Contractor shall remove, salvage and reinstall irrigation systems in conflict
with new sidewalk construction. Care shall be taken by the contractor to
limit the amount of irrigation system removed. The ends of the piping
remaining in place shall be covered to prevent soil or other debris from
entering the pipes.
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SPECIAL PROVISIONS - Continued

The re-installed portions of the irrigation system shall be checked for leaks
before it is covered. The area disturbed by relocating the irrigation system
shall be restored to match the adjacent area. Materials shall match
existing materials.

When irrigation lines or sprinklers are known to be broken, the Contractor
must make contact with the Homeowner or Homeowners Associates so
they are aware of the break. The Contractor must repair or replace the
broken piece within 24 hours of when they are notified about the break.

Additionally, the Contractor shall install irrigation sleeves across the
roadway at the locations indicated and per the details on the Plans.

8-03.4 Measurement

(******)

This Section is supplemented with the following:

Measurement of irrigation crossing sleeve shall be per each sleeve
installed, complete in place.

8-03.5 Payment

(******)

This Section is supplemented with the following:

“Irrigation System Modifications,” by force account as provided in
Section 1-09.6.

The unit contract price per each for “Irrigation Crossing Sleeve” shall be
full pay for all costs for furnishing and installing the sleeve including, but
not limited to, trenching, sleeve, end caps, marker posts, bedding, backfill
and wastehaul. Payment for placement of HMA and controlled density fill
for the roadway section shall be included in the unit contract prices per ton
for “Commercial HMA” and per cubic yard for “Controlled Density Fill,”
respectively.
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8-04 CURB, GUTTERS, AND SPILLWAYS

8-04.3 Construction Requirements
(November 21, 2009 G&O)

This Section is supplemented with the following:

O©CoO~NOOUIP,WNPE

Any curb and gutter damaged, defaced, cracked, chipped, or determined
to be of poor workmanship, in the opinion of the Contracting Agency, shall
be removed, wastehauled and replaced by the Contractor, at the
Contractor’s expense. Sacking and grinding shall not be considered an
acceptable means for repairing unacceptable sections. The Contractor
shall further provide verbal and written notice (door hanger) to property
owners identifying restricted use of their driveways, sidewalks, etc. This
notice must be provided twice: at 1 week prior and again 1 day prior to
the work being performed.

8-04.5 Payment
(January 7, 2013 G&O)

This Section is supplemented with the following:

The unit contract price per linear foot for “Cement Concrete Traffic Curb
and Gutter” shall include all costs associated with furnishing labor,
material, tools, and equipment for the complete installation of these items
including, but not limited to, forming, placing, block-outs, lowering curbs
for sidewalk ramps and driveways, widened gutter at catch basins,
reinforcing steel, joint filler, curing, temporary barricades, end-sections,
and any other items as shown on the plans and as required in the field for
a complete installation. It shall also include protecting all curb and gutters
from vandalism and other damage until accepted by the Contracting
Agency.

8-12 CHAIN LINK FENCE AND WIRE FENCE

8-12.1 Description
(January 7, 2013 G&O GSP)

This Section is supplemented with the following:

This work also consists of removing, stockpiling, and reinstalling existing
fence.
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SPECIAL PROVISIONS - Continued

8-12.3 Construction Requirements
(January 7, 2013 G&O GSP)

This Section is supplemented with the following:

The chain link fabric shall not extend above the plane of the top rail. The
top rail shall be a smooth continuous member.

Relocate Existing Fence

The Contractor shall be required to remove and reinstall existing fences as
noted on the Plans. The Contractor is urged to inspect the construction
site so as to ascertain the condition of existing fences to be removed and
relocated. The fences shall be reinstalled as soon as practicable. The
Contractor shall protect the fence materials from damage during the
removal, storage, and reinstallation of said fences. Any damage to the
materials caused by the Contractor in removing or reinstalling the existing
fences, or by the neglect of the Contractor in protecting the fence during
storage, shall be cause for rejection by the Engineer; and shall be
replaced, in kind at no additional cost to the Contracting Agency. The
Contractor shall be required to furnish and install new posts for the entire
length of each relocated fence. The Contractor shall install the new posts
for relocated chain link fence per the chain link fence post detail on the
Plans unless indicated otherwise.

8-12.4 Measurement
(January 7, 2013 G&O GSP)

This Section is supplemented with the following:

Chain link fence with vinyl coating will be measured by the linear foot of
completed fence, along the ground line, exclusive of openings.

Remove and relocate fence will be measured by the linear foot of
reinstalled fence along the ground line.

8-12.5 Payment
(January 7, 2013 G&O GSP)

This Section is supplemented with the following:

The unit contract price per linear foot for “Remove and Relocate Fence”
shall include all costs for furnishing the necessary materials, labor,
equipment and tools to relocate the fence including, but not limited to,
remove and wastehaul the existing fence posts, construct the relocated
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SPECIAL PROVISIONS - Continued

fence, new concrete footings, new posts and caps, and all hardware for a
complete installation.

The unit contract price per linear foot for “Chain Link Fence, Type
w/Vinyl Coating” shall include all costs for furnishing the necessary
materials, labor, equipment and tools to construct the fence including, but
not limited to, new concrete footings and/or core drilling and/or sleeves,
posts, bars, tension wire, chain link fabric, vinyl coating, and all hardware
for a complete installation.

8-14 CEMENT CONCRETE SIDEWALKS

8-14.3 Construction Requirements
(November 21, 2009 G&O)

This Section is supplemented with the following:

Any sidewalk damaged, defaced, cracked, chipped, or determined to be of
poor workmanship, in the opinion of the Contracting Agency, shall be
removed, wastehauled, and replaced by the Contractor at the Contractor’'s
expense. Damaged sidewalk shall be removed at a construction or
expansion joint; sawcutting will not be allowed. Sacking, grinding, or spot
repaired shall not be considered an acceptable means for repairing
unacceptable sections. The Contractor shall further provide verbal and
written notice (door hanger) to property owners abutting the Project
identifying restricted use of these facilities, etc. This notice must be
provided 1 week prior and again 1 day prior to the work being performed.

8-14.4 Measurement

(******)

This Section is supplemented with the following:

Cement Conc. Flatwork will be measured by the square yard of
finished surface and will include sidewalk, curb ramps and pedestrian
curb.

8-14.5 Payment
(December 14, 2016 G&O)

This Section is supplemented with the following:

The unit contract price per square yard for “Cement Conc. Flatwork
” shall include all costs of furnishing all materials, labor, tools,
and equipment necessary for a complete installation of sidewalks, curb
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SPECIAL PROVISIONS - Continued

ramps and pedestrian curb, including forming, furnishing and placing
concrete, thickened edges, jointing and joint filler, curing, material testing,
temporary barricades, and any other items required for a complete
installation in good working order and in accordance with the Plans, the
Specifications, and as required in the field. It shall also include protecting
all sidewalks, curb ramps and pedestrian curb from damage until accepted
by the Contracting Agency.

8-20 ILLUMINATION, TRAFFIC SIGNAL SYSTEMS AND ELECTRICAL

8-20.1 Description

(******)

This Section is supplemented with the following:
This work also includes replacing junction boxes at existing locations and
replacing junction boxes in new locations (within 10-foot radius of the
existing j-box location). New junction box type and sizes shall match
existing.

8-20.2 Materials

(******)

This Section is supplemented with the following:
Push buttons shall be Guardian Bluetooth or Agency approval equal.

8-20.4 Measurement
(******)

This Section is supplemented with the following:

Measurement of Replace Junction Box will be per each unit replaced at its
existing location, regardless of type/size.

Measurement of Replace and Relocate Junction Box will be per each unit
replacement at a new location, regardless of type/size.
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SPECI

AL PROVISIONS - Continued

8-20.5

(******)

Payment

This Section is supplemented with the following:

“‘Replace Junction Box,” per each.

The unit contract price per each for “Replace Junction Box” shall be full
pay for all materials, labor, tools, and equipment necessary to remove and
wastehaul the existing junction box and furnish and install the new slip
resistant junction box of same size/type to finished grade, regardless of
junction box size/type.

‘Replace and Relocate Junction Box,” per each.

The unit contract price per each for “Replace and Relocate Junction Box”
shall be full pay for all labor, materials, tools, and equipment necessary to
install the new slip resistant junction box of the same size/type to finished
grade at a new location, regardless of size and number of conduits,
including, but not limited to, removing and wastehauling the existing j-box,
locating existing buried conduits/conductors, removal and wastehaul of the
existing conduits, furnishing and installing the new conduit, new j-boxes,
connections, excavation, wastehaul, bedding, backfilling, compaction, and
coordination with the Contracting Agency.

“Traffic Signal Push Button Modifications,” by force account as provided in
Section 1-09.6.

8-21 PERMANENT SIGNING

8-21.3(4) Sign Removal
(January 4, 2010 G&O)

This Section is supplemented with the following:

The Contractor shall obtain approval from the Engineer prior to removing
existing signs.

City of Sammamish
228™M Avenue Curb Ramp Retrofit and Catch Basin Repairs
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SPECIAL PROVISIONS - Continued

8-21.3(5) Sign Relocation
(January 4, 2010 G&O)

This Section is supplemented with the following:

All existing signs not designated for permanent removal that are damaged
or removed shall be replaced by the Contractor at no additional expense
to the Contracting Agency.

Existing signs shall be temporarily relocated by the Contractor, as
required, to portable sign stands, subject to the approval of the Engineer.
When temporarily installed on posts, the signs shall be located as near as
practical to their permanent locations and shall have a minimum vertical
clearance above the pavement in accordance with the Manual on Uniform
Traffic Control Devices (MUTCD).

All portable sign stands shall be designed to rigidly support the sign in
position without creating a hazard to the motorist. Portable sign stands
shall be furnished by the Contractor and upon completion of the work shall
remain the property of the Contractor and shall be removed from the
Project.

8-21.5 Payment
(November 24, 2010 G&O)

This Section is supplemented with the following:
“Permanent Signing,” per lump sum.

The lump sum contract price for “Permanent Signing” shall be full pay for
all material, labor, tools, and equipment necessary to remove, protect, and
reinstall existing signs including posts, concrete anchors, and fasteners,
as specified herein and shown on the Plans, as well as furnishing and
installing all new permanent signs as may be specified on the Plans.

ORDER OF WORK
This Section is supplemented with the following:

The order of work except as may otherwise be outlined herein will be at
the Contractor’s option, in keeping with good construction practice. The
work shall be scheduled and constructed in accordance with the various
permits and franchise requirements and/or conditions.

City of Sammamish
228™M Avenue Curb Ramp Retrofit and Catch Basin Repairs
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SPECIAL PROVISIONS - Continued

Prior to starting construction, the Contractor shall furnish the Contracting
Agency with an Erosion Control Plan, a Spill Prevention Control and
Countermeasures Plan (SPCC Plan), Progress Schedule, and a Traffic
Control Plan. All plans shall be approved by the Contracting Agency prior
to commencing any construction operations.

As a first order of work, the Contractor shall attend a mandatory pre-
construction meeting.

As a second order of work, the Contractor shall provide Public Notice to
property owners abutting the project limits.

As a third order of work, the Contractor shall provide material submittals.
The Contractor shall also provide a schedule of value for all lump sum bid
items.

As a fourth order of work, the Contractor shall call 1-CALL and have
utilities marked in the field by the various utility owners.

As a fifth order of work, the Contractor shall furnish and install all
temporary facilities, erosion control items, and signs/barricades for detour
routes, unless indicated otherwise on the Plans.

The remaining order of work shall be at the Contractor’s option, in keeping
with generally accepted, good construction practice. However, the
Contractor shall coordinate work by others which will affect his production,
schedule, mobilization and demobilization efforts.

The Contractor shall conduct the order of work to allow all existing
facilities to remain operational except as noted herein during the
construction of this project, and to minimize disruption of any utility
service. The order of work for the Contract shall be so planned as to
complete all work within the time limits established within the Contract
Provisions.

City of Sammamish
228™M Avenue Curb Ramp Retrofit and Catch Basin Repairs

G&O #20495 8-15



OCoO~NOOUIEWNPE

14
15
16
17
18
19
20
21
22
23
24
25
26
27
28
29
30
31
32

DIVISION 9 MATERIALS
9-03 AGGREGATES

9-03.8(7) HMA Tolerances and Adjustments
(March 14, 2014 G&O)

Delete Item 1 and replace it with the following:

1. Job Mix Formula Tolerances. After the JMF is determined as
required in 5-04.3(7)A, the constituents of the mixture at the time of

acceptance shall conform to the following tolerances:

Nonstatistical Commercial

Aggregate, percent passing Evaluation Evaluation
1", 3/4", 1/2", and 3/8" sieves +6% +8%
U.S. No. 4 sieve +6% +8%
U.S. No. 8 sieve +6% +8%
U.S. No. 200 sieve +2.0% +3.0%
Asphalt Binder +0.5% +0.7%

These tolerance limits constitute the allowable limits as described in
Section 1-06.2. The tolerance limit for aggregate shall not exceed the
limits of the control points section, except the tolerance limits for sieves
designated as 100 percent passing will be 99-100. The tolerance limits on
sieves shall only apply to sieves with control points.

9-05 DRAINAGE STRUCTURES AND CULVERTS

9-05.15(1) Manhole Ring and Cover
(January 4, 2010 G&O)

This Section is supplemented with the following:

Manhole rings and covers shall conform to Section 9-05.15(1) of the
Standard Specifications unless indicated otherwise in the Contract

Documents.

City of Sammamish

228" Avenue Curb Ramp Retrofit and Catch Basin Repairs
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SPECIAL PROVISIONS - Continued

9-05.15(2) Metal Frame and Solid Metal Cover for Catch Basins or Inlets
(January 4, 2010 G&O)

This Section is supplemented with the following:

Metal frames and solid metal covers for catch basins or inlets shall conform
to Section 9-05.15(2) of the Standard Specifications unless indicated
otherwise in the Contract Documents.

City of Sammamish
228" Avenue Curb Ramp Retrofit and Catch Basin Repairs
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Wage Rates



Washington State Prevailing Waqge Rates for Public Works Contracts

Department of Labor and Industries wage rates can be found at the following website address:
o https://ffortress.wa.gov/Ini/wagelookup/prvwagelookup.aspx

Based upon the submittal deadline for this project the wage publication effective date to use is:
e March 4, 2021

The county in which the public works project is located is:
¢ King County

A copy of this wage rate is available for viewing in our office located at:
e City of Sammamish Public Works Department
801 228™ Ave SE
Sammamish, WA 98075

The City will mail or e-mail a copy of the applicable wage publication upon request:
¢ To request a copy vie e-mail please e-mail your request to

Ben Ressler at bressler@sammamish.us
¢ To request a copy via mail please call (425) 295-0574



https://fortress.wa.gov/lni/wagelookup/prvwagelookup.aspx
mailto:bressler@ci.sammamish.wa.us
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Lane Closure Restrictions Map
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APPENDIX C

Catch Basin and Irrigation Sleeve Maps
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APPROX.
SLEEVE | APPROX. | APPROX.
LENGTH
NUMBER| STARTSTA | END STA (FT)
1 15+42 15+43 25
2 15+42 15+43 25
3 18+20 18+44 24
4 20+48 20+48 25
5 31+61 31+61 25
6 31+61 31+61 25
7 32+77 33+06 29
8 43+52 43452 25
9 43+52 43+52 25
10 44+18 44+69 32
11 57+93 57+93 25
12 57+93 57+93 25
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APPENDIX D

Catch Basin Repair Summaries



228th Avenue Curb Ramp Retrofit and Catch Basin Repairs
Catch Basin Repair Summary - Northbound Lanes

Exising Catch Basin Data

Remove and Install

w
s
—_— —_ X
8 | 3 S |£8|eE|E2[&E| &G |Notes
1* Solid Slip Lane 2 1 13" 0 0
1042 Grate Slip Lane 4 1 4" 0 0
2* |Round MH| Slip Lane 1 1 4" 0 0
1071 Grate 3 1 9" 0 0
1187 Solid 3 1 22" 0 0
3* Solid 3 1 11" 0 0
2911 Grate Curb 2 1 7" 0 0 |Replace curb and apron.
2912 Grate Curb 2 1 6" 0 0 [Replace curb and apron.
2913 Grate Curb 2 1 i7" 0 0 |Replace curb and apron.
2923 Grate Curb 2 1 16.5" 0 0 [Replace curb and apron.
2922 | ThruFG Curb 2 0 N/A 0 0 |Replace curb and apron only.
2936 Grate Curb 2 0 N/A 0 0 [Replace curb and apron only.
2935 Solid Lane 3 1 6" 0 0
2934 Grate Curb 3 1 4" 0 0 [Replace curb and apron.
2933 Grate Curb 2 1 5" 0 0 |Replace curb and apron.
Remove existing riser stagger. Set
2932 Grate Curb 2 1 13" 0 0
F/G away from curb face.
3319 Grate Curb 2 1 5.5" 0 0 [Replace curb and apron.
3330 |Round MH Lane 3 1 2.5" 0 0
3331 Grate Curb 3 1 3.5" 0 0 [Replace curb and apron.
3334 Grate Curb 3 1 19" 0 0 |Replace curb and apron.
3508 Grate Curb 2 1 7" 0 0 [Replace curb and apron.
3715 |Round MH Lane 3 1 3" 0 0
3789 Grate Curb 2 1 6" 0 0 [Replace curb and apron.
3790 Grate Curb 2 1 4" 0 0 |Replace curb and apron.
3791 Grate Curb 2 1 7" 1 1 |Replace curb and apron.
3865 Grate Curb 4 1 15" 0 0 |Replace curb and apron.
3977 Grate Curb 4 1 12" 0 0 [Replace curb and apron.
3975 Grate Curb 2 1 8" 0 0 |Center risers over F/G location
3976 Grate Curb 3 1 5" 0 0 [Replace curb and apron.
4233 Grate Curb 2 1 10" 0 0 |Replace curb and apron.
4234 Solid Lane 2 1 2" 0 0
4334 Grate Curb 1 0 N/A 1 1 |Center structure with curb line.
4449 Grate Curb 2 0 N/A 0 0 [Replace curb and apron only.
4465 Grate Curb 1 0 N/A 0 0 |Replace curb and apron only.
4466 solid Curb 3 0 N/A 1 1 F.{eplace. curb and apron, new solid
lid, Chain and shear gate
4467 Grate Curb 1 1 16" 0 0 [Replace curb and apron.
4468 Grate Curb 1 1 14" 0 0 |Replace curb and apron.
4469 Grate Curb 1 1 6" 0 0 [Replace curb and apron.
4879 Grate Curb 2 0 N/A 0 0 |Replace curb and apron.
TOTAL: 89 32 3 3

Page 1 of 3




228th Avenue Curb Ramp Retrofit and Catch Basin Repairs

Catch Basin Repair Summary - Southbound Lanes

Exising Catch Basin Data

Remove and Install

«
L] & £ -
3 —_— —_ X
2 2 R AR SR N R P
8 3 S |£8|&E |22 |2E|& G [Notes
NEW Solid Lane 3 1 12" 1 1
NEW Solid Lane 3 1 10.5" 1 1
NEW | Round MH | Lane 1 1 15" 1 1
NEW Solid Lane 2 1 24" 1 1
4753 Grate Curb 2 1 11" 0 0 [Replace curb and apron.
4754 Solid Lane 3 1 21" 1 1 [Solid lid
4669 | Round MH | Lane 3 0 N/A 0 0
4454 Grate Curb 2 1 4" 0 0 |Replace curb and apron.
4455 Grate Curb 2 1 15" 0 0 [Replace curb and apron.
4456 | Round MH | curb 3 0 N/A 0 0 No Fix. Add concrete curb collar
around structure
4457 Grate Curb 1 0 N/A 0 0 |Replace curb & apron only.
4458 Grate Lane 1 0 N/A 1 1 |Replace grate with solid lid
4464 | Round MH | Lane 3 1 6" 1 1
4463 | Round MH | Lane 1 1 6" 1 1
4462 | Round MH | Lane 1 1 6" 1 1
4461 | Round MH | Lane 3 1 4" 1 1
4460 Solid Lane 1 1 12" 1 1 [Solid lid
4459 Grate Curb 1 1 6" 0 0 [Replace curb and apron.
4451 Grate Curb 1 1 6" 0 0 |Replace curb and apron.
4450 Grate Lane 2 1 15" 1 1 |Replace grate with solid lid
4112 Grate Curb 1 1 4" 0 0 |Replace curb and apron.
4200 Grate Lane 3 1 7" 1 1 |Replace grate with solid lid
4201 Grate Lane 2 1 24" 1 1 [Replace grate with solid lid
4202 | Round MH | Lane 3 1 5" 1 1
4203 | Round MH | Lane 1 1 13" 1 1
4204 | Round MH | Lane 2 1 10" 1 1
4205 | Round MH | Lane 2 1 14" 1 1
4206 | Round MH | Lane 1 1 12" 1 1
4207 Grate Lane 4 1 20" 1 1 [Replace grate with solid lid
4123 Grate Lane 2 1 12" 1 1 |Replace grate with solid lid
3974 Grate Curb 3 1 6" 0 0 |Replace curb and apron.
3973 Grate Curb 2 1 17" 0 0 [Replace curb and apron.
3972 Grate Curb 1 1 5" 0 0 |Replace curb and apron.
3971 Grate Curb 2 1 10" 0 0 [Replace curb and apron.
3866 Grate Curb 4 1 4" 0 0 |Replace curb and apron.
3792 Grate Curb 2 1 6" 0 0 [Replace curb and apron.
3793 Grate Curb 2 1 15" 0 0 |Replace curb and apron.
3794 Grate Curb 2 1 12" 0 0 [Replace curb and apron.
3800 Grate Curb 2 1 14" 0 0 |Replace curb and apron.
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3862 Grate Curb 2 1 7" 0 0 [Replace curb and apron.
3333 Grate Curb 2 1 6" 0 0 |Replace curb and apron.
3332 Grate Curb 2 1 14" 0 0 [Replace curb and apron.
3318 Grate Curb 2 1 12" 0 0 |Replace curb and apron.
2931 Grate Curb 3 1 8" 0 0 [Replace curb and apron.
Sawcut top of existing structure
2930 Grate Curb 3 0 N/A 0 0 [to open up a hole above frame
and grate.
2929 Grate Curb 1 1 5" 0 0 [Replace curb and apron.
2928 Grate Curb 2 1 3" 0 0 |Replace curb and apron.
2927 Grate Curb 2 0 0 0 [Replace curb & apron only.
2926 Grate Curb 2 1 10" 0 0 |Replace curb and apron.
2925 Grate Curb 2 1 16" 0 0 [Replace curb and apron.
2924 Grate Curb 2 1 7" 0 0 |Replace curb and apron.
2914 Grate Curb 3 1 4" 1 1 |Replace curb and apron.
2915 Solid Lane 1 1 14" 1 1 [Replace grate with solid lid
2916 Grate Lane 1 1 4" 1 1 |Replace grate with solid lid
2917 Grate Curb 3 1 10" 0 0 |Replace curb and apron.
2918 Grate Lane 3 1 38" 1 1 |Replace grate with solid lid
2919 Grate Curb 1 1 11" 0 0 |Replace curb and apron.
TOTAL:| 117 51 25 25

NOTES: (NORTHBOUND AND SOUTHBOUND LANES)

1-CBswitha " * " next to their number are not-surveyed.

2 - Riser replacement work typically requires removal and replacement of the concrete risers, adjacent
asphalt pavement and adjacent concrete curb & gutter (including reinforcing - see detail). Additional
work may include removal and replacement of frames, grates and lids. See also above Repair
Summaries.

3 - Existing pipe sizes vary. Contrator shall verify.

4 - Existing riser depths vary. Contractor shall verify prior to ordering new risers.

5 - Contractor shall coordinate removal limits of curb and gutter and pavement repair excavation with
Contracting Agency prior to sawcutting / removal. Curb / gutter removal length varies, typical

minimum is 7-linear feet.
6 - See Trench-Pavement Restoration Detail for pavement section and T-cut dimensions. Backfill

structure excavation with crushed surfacing top course.

7 - For CBs at curb line, transverse T-cut limit (Pavement Repair Excavation) shall typically extend to
middle of outside travel lane and min. 7' longitudinally.

8 - Replace curb and gutter at same alignment and elevation as existing unless directed otherwise by
Contracting Agency. Install reinforcing and wide gutter at CB locations.

9 - Regrout all pipe connections within existing catch basins. Regrout all risers that are not indicated
to be replaced.

10 - Upon commencement of pavement removal, at any given time, a maximum of 10 locations
(Northbound) and 10 locations (Southbound) shall be allowed without final (permanent) paving. Curb

and gutter shall be replaced prior to adjacent permanent paving.
11- Total maximum duration for steel plates at each repair location is 5 working days.
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